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SECTION 00-10-00 00-10-00-1 
INVITATION / ADVERTISEMENT FOR BIDS  
 

Eddyville Charter School Siding & Window Replacement 00-10-00-1 

 1 
• NOTICE TO CONTRACTORS 2 
 3 
• Sealed bids for the construction of  Siding and Window Replacement – Phase 1 will be 4 

received from interested1 Contractors by: Eddyville Charter School 5 
• At:   1 Eddyville School Rd 6 

Eddyville, OR 97343  7 
• Until: 2:00pm prevailing local time, on 8 

Tuesday, August 23, 2022 9 
• Immediately thereafter, the Bids will be publicly opened and read aloud by the 10 

undersigned or designated representative. 11 
• Attendance at Bid Opening is not preferred 12 
• Summary of Bid Results will be emailed to all Registered General Contractors. 13 

• Additionally, in accordance with ORS 279C.370 and with requirements specified in Section 00-14 
20-00, Bidders shall submit List of 1st-tier Subcontractors (if your Bid is over $100,000) at:  15 

•  Same location stipulated above, until 4:00pm prevailing local time, on   16 
Tuesday, August 23, 2022 17 

• As soon as conveniently possible thereafter, the Subcontractors Lists will be reviewed 18 
and considered as stipulated in Section 00-20-00.  19 

 20 
 21 
• PROJECT DESCRIPTION 22 
 23 
• In general, the Project comprises the removal and replacement of the existing windows, siding, 24 

trim and other elements, indicated on Drawings, of the Main School Building. The entire 25 
Project will be in Phases over the next several years. This Bid is for Phase 1 with estimated 26 
costs for Phases 2 &3. All Phases are illustrated on Drawings 27 

• The Project is located at  1 Eddyville School Rd 28 
Eddyville, OR 97343  29 

 30 
 31 
• TYPE OF BID 32 
 33 
• One proposal for the Phase 1 Project Work and estimates for Phases 2&3 is required. 34 
 35 
 36 
• BIDDING DOCUMENTS 37 
 38 
• Drawings and Specifications, including Bidding and Agreement Documents may be examined 39 

at the following locations: 40 
• Architect: DH Goebel 41 

dietmar@dhgoebel.com 42 
       Eddyville Charter School 43 
   danny.wheeler@lincoln.k/12.or.us 44 
• Addenda, if any, will be issued to Registered Prime Bidders only.   .  45 
 46 
 47 
• PREQUALIFICATION 48 
 49 
• Prequalification of Bidders will not be required, but if Bidders voluntarily wish to submit 50 

Forms they may do so provided Forms are received by Architect at least ten (10) days prior to 51 
Bid opening date.  52 

mailto:dietmar@dhgoebel.com
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SECTION 00-10-00 00-10-00-2 
INVITATION / ADVERTISEMENT FOR BIDS  
 

Eddyville Charter School Siding & Window Replacement 00-10-00-2 

 1 
• RESPONSIBLE BIDDERS 2 
 3 
• As stipulated in ORS 279B.110, Responsible Bidders shall: 4 

• Have adequate resources 5 
• Have satisfactory performance records 6 
• Have satisfactory integrity record 7 
• Be legally qualified to contract with Owner 8 
• Have promptly supplied requested responsibility information  9 

 10 
 11 
• NON-RESIDENT BIDDERS 12 
 13 
• In accordance with ORS 279A-120, preference to Oregon residents will be given when 14 

awarding this Contract by adding to a non-resident's bid the same percentage, if any, given to 15 
the Bidder by the Bidder's home State.  Accordingly, Bidders will be required to indicate on the 16 
Bid Form whether or not the Bidder is an Oregon resident.  17 

 18 
 19 
• CONTRACTOR'S REGISTRATION  20 
 21 
• Bids will not be considered, unless the Bidder is registered with the Construction Contractors 22 

Board in accordance with the laws of the State of Oregon. 23 
 24 
 25 
• ASBESTOS ABATEMENT 26 
 27 
• Asbestos Abatement Work will not be required on this Project.  If such work should be 28 

required, Owner will engage a State-licensed asbestos abatement contractor using State-29 
certified workers to perform Work in accordance with ORS 279C-525.  30 

 31 
• Owner has had the building tested. There is no lead paint. 32 
 33 
 34 
• WAGE RATES 35 
 36 
• No Bid will be received or considered unless the Bid contains a statement assuring the Bidder's 37 

compliance with ORS 279C-800 through ORS 279C-870, which relate to payment of prevailing 38 
rates of wage.  39 

 40 
 41 
• BID SECURITY 42 
 43 
• Bidders shall submit with their Bid Proposal a Bid Bond, Certified Check, irrevocable Line of 44 

Credit issued by an insured institution as defined by ORS 706.008, or Bank Cashier's Check 45 
equal to 10% of the Base Bid including Additive Alternates, if any; which bind Bidder to enter 46 
into a Contract and to furnish Performance & Payment Bonds, as required, within 10 working 47 
days after notification to acceptance of Proposal.  Checks, if any, shall be made payable to 48 
Owner.  49 

 50 
 51 
 52 



SECTION 00-10-00 00-10-00-3 
INVITATION / ADVERTISEMENT FOR BIDS  
 

Eddyville Charter School Siding & Window Replacement 00-10-00-3 

 1 
• DRUG TESTING 2 
 3 
• In accordance with ORS 279C-505(2) and with requirements specified in Section 00-80-00, 4 

Contractor and Contractor's Subcontractors will be required to certify that they have and will 5 
maintain a Drug Testing Program for their Employees.  6 

 7 
 8 
• PRE-BID CONFERENCE & BUILDING WALK-THROUGH 9 
 10 
• A Mandatory Pre-Bid Conference to answer questions regarding the Project and an existing 11 

building Walk-around to inspect existing conditions will be held.  All bidding General 12 
Contractors shall attend, and interested General Contractors, Sub-Contractors, and Suppliers are 13 
invited to attend. 14 

• Statements made by the Owner's Representatives at the Conference or during the Walk-around 15 
will not be binding, unless confirmed in writing by Addendum, issued shortly after the Pre-Bid 16 
Conference   17 

• The Conference will be held as follows: 18 
• Date: August 5, 2022 19 
• Time:  1:30 pm  20 
• Location:    Eddyville Charter School 21 

1 Eddyville School Rd 22 
Eddyville, OR 97343  23 
 24 

 25 
• OWNER'S RIGHT TO NEGOTIATE 26 
 27 
• In event that all Bids exceed the Owner's cost estimate, and in accordance with ORS 279C-340, 28 

the Owner may negotiate with the lowest responsive responsible Bidder prior to awarding the 29 
Contract, in order to solicit value engineering and other options to attempt to bring the Contract 30 
within the Owner's cost estimate.  31 

 32 
 33 
• OWNER'S RIGHT TO HOLD BIDS 34 
 35 
• Prior to awarding the Contract, the Owner reserves the right to hold the Bids for 45 days 36 

following the Bid opening date for the purpose of reviewing the Bids and investigating Bidders' 37 
qualifications.  38 

 39 
 40 
• OWNER'S RIGHT TO REJECT BIDS 41 
 42 
• The Owner reserves the right to waive any informality and to reject any or all Bids when it is in 43 

the Owner's best interest to do so.  44 
 45 
 46 
• BY INVITATION OF 47 
 48 

• By:  Eddyville Charter School 49 
 50 

END OF INVITATION / ADVERTISEMENT 51 



SECTION 00-20-00 00-20-00-1 
INSTRUCTIONS TO BIDDERS 
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 1 
• DEFINITIONS 2 
 3 
• Bidding Documents include the Bidding Requirements and the proposed Contract Documents. 4 

The Bidding Requirements consist of the Invitation to Bid, Instructions to Bidders, the Bid 5 
Form, and other sample Bidding and Contract Forms.  The proposed Contract Documents 6 
consist of the form of Agreement between the Owner and the Contractor, Conditions of the 7 
Contract (General, Supplementary, and other Conditions), Drawings, Specifications, and all 8 
Addenda issued prior to the execution of the Contract. 9 

• All definitions set forth in the Contract General Conditions, or in other Contract Documents, 10 
are applicable to the Bidding Documents. 11 

• Addenda:  Written or Graphic instruments issued by the Architect prior to the execution of the 12 
Contract which modify, clarify, or interpret the Bidding Documents by additions, deletions, or 13 
corrections. 14 

• A Bid is a complete and properly signed proposal to do the Work, or designated portion 15 
thereof, for the sums stipulated therein, submitted in accordance with the Bidding Documents. 16 

• The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work 17 
described in the Bidding Documents as the base to which Work may be added, or from which 18 
Work may be deducted for sums stated in Alternate Bids. 19 

• An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from 20 
the amount of the Base Bid if the corresponding change in the Work, as described in the 21 
Bidding Documents, is accepted. 22 

• A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, 23 
equipment, or services or a portion of the Work as described in the Bidding Documents or in 24 
the proposed Contract Documents. 25 

• An Estimate Bid is one base on current knowledge is a best guess of the cost at a future time. 26 
This cost is subject to be changed at the time of that future work. 27 

• A Bidder is a person or entity who submits a Bid. 28 
• A Subbidder is a person or entity who submits a Subbid to a Bidder for materials, equipment, 29 

and/or labor for a portion of the Work.  30 
 31 
 32 
• BIDDER'S REPRESENTATION 33 
 34 
• The Bidder, by submitting a Bid, represents that: 35 

• The Bidder has read and understands the Bidding Documents and his Bid is made in 36 
accordance therewith. 37 

• The Bidder has visited the Site, become familiar with local conditions under which the 38 
Work is to be performed and has correlated the Bidder's personal observations with the 39 
requirements of the proposed Contract Documents. 40 

• The Bid is based upon the Materials, Equipment, and Systems required by the Bidding 41 
Documents without exception. 42 

 43 
 44 
• BIDDING DOCUMENTS 45 
 46 
• Copies: 47 

• Bidders may obtain from Eddyville Charter School an electronic copy of the Bidding 48 
Documents as well as through OregonBuys. 49 

• Bidding Documents will not be issued directly to Subbidders or others, except as 50 
indicated in the Advertisement for Bids. 51 

 52 



SECTION 00-20-00 00-20-00-2 
INSTRUCTIONS TO BIDDERS 
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 1 
• BIDDING DOCUMENTS (Cont) 2 

 3 
• Complete sets of Bidding Documents shall be used in preparing Bids; neither the 4 

Owner nor the Architect assumes any responsibility for errors or misinterpretations 5 
resulting from the use of incomplete sets of Bidding Documents. 6 

• In making copies of the Bidding Documents available on the above terms, the Owner 7 
and the Architect do so only for the purpose of obtaining Bids on the Work and do not 8 
confer a license or grant permission for any other use of the Bidding Documents. 9 

• Interpretation or Correction of Bidding Documents: 10 
• Bidders and Subbidders shall carefully study and compare the Bidding Documents with 11 

each other and with other work being bid concurrently or presently underway to the 12 
extent that it relates to the Work for which the Bid is submitted, shall examine the site 13 
and local conditions, and shall promptly notify the Architect of any ambiguity, 14 
inconsistency, or error which they may discover. 15 

• Bidders and Subbidders requiring clarification or interpretation of the Bidding 16 
Documents shall make a request to reach the Architect at least seven days prior to the 17 
date for receipt of Bids. 18 

• Any interpretation, correction, or change of the Bidding Documents will be made by 19 
Addendum.  Interpretations, corrections, or changes of the Bidding Documents made in 20 
any other manner will not be binding, and Bidders shall not rely upon such 21 
interpretations, corrections, and changes. 22 

• Product Substitutions: 23 
• Submit requests for approval in accordance with requirements specified in Section 01-24 

63-00, and to reach Architect at least 5 Working Days prior to Bid opening. 25 
• Addenda: 26 

• Copies of Addenda will be made available for inspection wherever Bidding Documents 27 
are on file for that purpose, and will be issued as follows: 28 

• Addenda will be electronically-mailed to each Entity who filed a Company 29 
Name, Contact name and e-mail address with the Owner for the express 30 
purpose of receiving Addenda. 31 

• Telephoned Addenda will not be assumed to be reliable transmissions. 32 
• In compliance with OAR 137-047-0430 (3a), Addenda will not be issued 33 

within 72 hours of Bid-submission time, except to extend Bid-submission date. 34 
• Each Bidder shall ascertain, prior to submitting a Bid that the Bidder, and each 35 

Subbidder, has received all Addenda issued, and the Bidder shall acknowledge receipt 36 
of the Addenda in the Bid. 37 

• Addenda, if any, issued after Subbid submissions, Bid opening, will be transmitted 38 
only to Bidders whose Bid is under consideration, and adequate time will be allowed 39 
for response thereto.  40 

 41 
 42 
• BIDDING PROCEDURE 43 
 44 
• Form & Style of Bids: 45 

• Bids shall be submitted on the forms identical to the form provided by the Architect. 46 
• All blanks on the Bid Form shall be legibly executed in a non-erasable medium. 47 
• Where so indicated by the makeup of the Bid Form, sums shall be expressed in both 48 

words and figures, and in case of discrepancy between the two, the written amount 49 
shall govern. 50 

• Any interlineations, alteration, or erasure must be initialed by the signer of the Bid. 51 
 52 



SECTION 00-20-00 00-20-00-3 
INSTRUCTIONS TO BIDDERS 
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 1 
• BIDDING PROCEDURE (Cont) 2 

 3 
• All requested Alternate Bids shall be bid.  If no change in the Base Bid Amount is 4 

required, enter "No Change." 5 
• The Bidder shall make no additional stipulations on the Bid Form nor qualify his Bid in 6 

any other manner. 7 
• Each copy of the Bid shall include the legal name of the Bidder and a statement that the 8 

Bidder is a Sole Proprietor, a Partnership, a Corporation, or other legal entity.  Each 9 
copy shall be signed by the person or persons legally authorized to bind the Bidder to a 10 
Contract.  A Bid by a Corporation shall further give the State of incorporation and have 11 
the Corporate Seal affixed.  A Bid submitted by an Agent shall have a current Power of 12 
Attorney attached certifying the Agent's authority to bind the Bidder. 13 

• Bid Security: 14 
• Each Bid shall be accompanied by a Bid Security in the amount of 10% of the Bid, 15 

pledging that the Bidder will enter into a Contract with the Owner on the terms stated 16 
in his Bid, and will furnish Bonds covering the faithful performance of the Contract 17 
and the payment of all obligations arising there under.  Should the Bidder refuse to 18 
enter into such Contract or fail to furnish such Bonds, the amount of the Bid Security 19 
shall be forfeited to the Owner as liquidated damages, not a penalty. 20 

• If the Owner fails to furnish evidence of financial arrangements to fulfill the Contract 21 
obligation as stipulated hereunder the Bid Security will not be forfeited. 22 

• The Surety Bond shall be written by a Bonding Company licensed in the locality of the 23 
Project, in the form specified in Section 00-43-00, required by the Owner, and the 24 
Attorney-In-Fact who executes the Bond on behalf of the Surety shall affix to the Bond 25 
a certified and current copy of his Power of Attorney. 26 

• In lieu of a Surety Bond, Bidders may submit a Cashier's Check, a Certified Check, or a 27 
Savings & Loan Secured Check. 28 

• The Owner will have the right to retain the Bid Security of all Bidders until either (a), 29 
the Contract has been executed and the Bonds have been furnished, or (b), the specified 30 
time has elapsed so that Bids may be withdrawn, or (c), all Bids have been rejected. 31 

• Submission of Bids: 32 
• Submission of Bids in person: 33 
• The Bid, Bid Security, and any other Documents required to be submitted with the Bid 34 

shall be enclosed in a sealed opaque envelope. 35 
• The envelope shall be addressed to the Party receiving the Bids and shall be identified 36 

with the Project name, the designated portion of the Work, for which the Bid is 37 
submitted, and the Bidder's name and address. 38 

• If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing 39 
envelope with the notation "SEALED BID ENCLOSED" on the face thereof. 40 

• Bids shall be deposited at the designated location prior to the time and date for receipt 41 
of Bids indicated in the Invitation to Bid, or any extension thereof made by Addendum. 42 

• Bids received after the time and date for receipt of Bids will be returned unopened. 43 
• The Bidder shall assume full responsibility for timely delivery at the location 44 

designated for receipt of Bids. 45 
• Orally or Telephonically submitted Bids will not be considered. 46 
 47 
 48 
 49 
 50 
 51 
 52 



SECTION 00-20-00 00-20-00-4 
INSTRUCTIONS TO BIDDERS 
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 1 
• BIDDING PROCEDURE (Cont) 2 

 3 
• Submission of Bid by E-mail: (Preferred) 4 

• Bid, including any required Attachment(s), may at Contractor’s option be E-5 
mailed provided E-mail Submission is received by Owner prior to Bid Closing 6 
Date and Time. 7 

• Address E-mailed Bid to Party receiving Bids at 8 
danny.wheeler@lincoln.k/12.or.us , and identify E-mail Subject Line as “BID 9 
FOR  Siding and Window Replacement – Phase 1” 10 

• In addition to E-mail-submittal, Bidder must telephone Party receiving Bids at 11 
(541) 875-2962 and confirm that electronic Bid and any required 12 
Attachment(s) were received by Owner prior to Bid Closing Date and Time. 13 

• If and when it is in Owner’s best interest to do so, Bids delayed or lost by E-14 
mail System filtering or failure may be considered by Owner. 15 

• In addition to E-mail submission, Bidder shall ship or mail original Bid 16 
Submission to Owner for receipt no later that 5 working days following Bid 17 
Opening date.  Label outside of Bid Package with “BID FOR  Siding and 18 
Window Replacement – Phase 1”  19 

• Modification or Withdrawal of Bid: 20 
• A Bid may not be modified, withdrawn, or canceled by the Bidder for 45 days 21 

following the time and date designated for the receipt of Bids, and each Bidder so 22 
agrees in submitting his Bid. 23 

• Prior to the time and date designated for receipt of Bids, any Bid submitted may be 24 
modified or withdrawn by notice to the Party receiving Bids at the place designated for 25 
receipt of Bids.  Such notice shall be in writing over the signature of the Bidder, and 26 
must have been mailed and postmarked on or before the date and time set for receipt of 27 
Bids.  A change shall be so worded as not to reveal the amount of the original Bid. 28 

• Withdrawn Bids may be resubmitted up to the date and time designated for the receipt 29 
of Bids provided that they are then fully in conformance with these Instructions to 30 
Bidders. 31 

• Bid Security, shall be in an amount sufficient for the Bid as modified or resubmitted.  32 
 33 
 34 
• CONSIDERATION OF BIDS 35 
 36 
• Bid Opening: 37 

• Properly identified Bids will be opened privately at the above stated time and place, 38 
and recorded.. 39 

• Bidders will be provided with a list of the Bids, as recorded with in 24 hours of Bid 40 
Opening.. The identity of the successful Bidder will not be determined at the Bid 41 
opening time.  The Owner reserves the right to review the Bids and to consult with the 42 
Architect and with Legal Counsel about the sufficiency and legality of the Bids.  43 

• Final determination of Award of Contract is by the School Board. 44 
• Rejection of Bids: 45 

• The Owner shall have the right to reject any or all Bids, reject a Bid not in compliance 46 
with bidding procedures and requirements, or not accompanied by Bid Security or Data 47 
required by the Bidding Documents, or are in any way incomplete or irregular. 48 

• The Owner shall also have the right to reject any or all Bids when, in the Owner's 49 
judgment, it is in the Owner's best interest to do so. 50 

 51 
 52 
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SECTION 00-20-00 00-20-00-5 
INSTRUCTIONS TO BIDDERS 
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 1 
• CONSIDERATION OF BIDS (CONT) 2 

 3 
• Acceptance of Bid: 4 

• It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided 5 
the Bid has been submitted in accordance with the requirements of the Bidding 6 
Documents, and does not exceed the funds available. 7 

• The Owner shall have the right to waive informalities and irregularities in a Bid 8 
received and to accept a Bid which, in the Owner's judgment, is in the Owner's own 9 
best interests. 10 

• The Owner shall have the right to accept Alternates, if any, in any order or 11 
combination, unless otherwise specifically provided in the Bidding Documents, and to 12 
determine the low Bidder on the basis of the sum of the Base Bid and the Alternates 13 
accepted.  14 

 15 
 16 
• PRE-BID CONFERENCE 17 
 18 
• A Mandatory Pre-Bid Conference will be held  Friday, August 5, 2022, 1:30 pm to answer 19 

questions regarding the Project.  All interested General Contractors, Subcontractors, and 20 
Suppliers are invited to attend.  21 

• Additional opportunities to view Project Conditions can be made available to Registered 22 
Contractors August 8th through August 11 by setting up an appointment with the Owner’s 23 
Representative:  24 

• danny.wheeler@lincoln.k/12.or.us 25 
• At no other times is the School accessible to Bidders 26 
 27 
 28 
• POST-BID SUBMITTALS 29 
 30 
• Using the Form specified in Section 00-41-00, and within 2 working hours of the Bid Submittal 31 

Deadline, Bidders shall submit to the Owner the names, addresses, and phone numbers of those 32 
1st tier Subcontractors whose Subbids are: 33 

• Equal to or greater than 5% of the Base Bid Sum, or 34 
• $350,000 regardless of the percentage of the Base Bid Sum. 35 

• If the Bidder is going to self-perform part of the Contract Work, the Bidder is still required to 36 
submit the List and insert "None" in the areas of self-performance. 37 

• If the List is not submitted within the specified time, or if the List is incomplete, the Bid will be 38 
considered to be non-responsive and the Bid will not be considered. 39 

• Additionally, the selected Bidder shall, within 48 hours after notification of his successful Bid, 40 
submit in writing the following to the Owner through the Architect: 41 

• Designation of the Work to be performed with the Bidder's own forces; 42 
• Names and addresses of all other 1st tier Subcontractors, and; 43 
• Names of manufacturers and suppliers of principal Products, Systems, and Equipment 44 

proposed for the Work. 45 
•  The Bidder will be required to establish to the satisfaction of the Architect and Owner the 46 

reliability and responsibility of the persons or entities proposed to furnish and perform the 47 
Work described in the Bidding Documents. 48 

 49 
 50 
 51 
 52 
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SECTION 00-20-00 00-20-00-6 
INSTRUCTIONS TO BIDDERS 
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 1 
• POST-BID SUBMITTALS (Cont) 2 
 3 
• Prior to the award of the Contract, the Architect will notify the Bidder in writing if either the 4 

Architect or the Owner, after due investigation, has reasonable objection to any person or entity 5 
proposed by the Bidder.  If the Owner or Architect has a reasonable objection to a proposed 6 
person or entity on such List, and refuses in writing to accept such Person or Entity, the Bidder 7 
may, at the Bidder's option, (1) withdraw the Bid, or (2) submit an acceptable substitute person 8 
or entity with an adjustment in the Base Bid or Alternate Bid to cover the proven difference in 9 
cost occasioned by such substitution.   10 
The Owner may, at his discretion, accept the increased bid price or disqualify the Bidder.  In 11 
the event of either withdrawal or disqualification, Bid Security will not be forfeited. 12 

• Failure to object to a Manufacturer shall not constitute a waiver of any of the requirements of 13 
the Contract Documents, and all Products furnished by the listed Manufacturer must conform to 14 
such requirements. 15 

• Persons or entities proposed by the Contractor, and to whom the Owner and Architect have 16 
made no reasonable objection, must be used on the Work for which they are proposed, and they 17 
shall not be changed except with the written consent of the Owner and the Architect. 18 

• The General Contractor (GC) may substitute a Subcontractor (SC) only for the following 19 
reasons: 20 

• When the SC fails or refuses to execute a written Subcontract after having a reasonable 21 
opportunity to do so after the written Subcontract has been presented. 22 

• When the SC becomes bankrupt or insolvent. 23 
• When the SC fails or refuses to perform the Subcontract. 24 
• When the SC fails or refuses to meet the bond requirements of the GC which were 25 

established before the Subbid submittal. 26 
• When the GC demonstrates to the Owner that the SC was listed due to an inadvertent 27 

clerical error. 28 
• When the SC is not registered with the Construction Contractors Board (CCB) , and is 29 

required to be. 30 
• When the GC determines that the SC's work is substantially unsatisfactory and not in 31 

substantial accordance with the Drawings, Specifications, or other Contract 32 
Documents, or that the SC is substantially delaying the Project Work. 33 

• When the SC is ineligible to work on a Public Improvement Project. 34 
• When the Owner's election of an Alternate Bid dictates the use of a different SC. 35 
• When determined by the Owner, that it is clearly in the Owner's best interest to do so. 36 
• When the substitution is for "Good Cause" as defined by the CCB as follows: 37 

• The Substitution was consistent with, and did not violate, public policy 38 
expressed in ORS 279C-585, that public agencies shall make every effort to 39 
construct public improvements at the least cost to the public; and 40 

• One or more of the following facts was true: 41 
• The SC was financially unstable. 42 
• The SC had an unacceptable performance history on past contracts. 43 
• The SC has an unacceptable history of untimely performance. 44 
• The SC has an unacceptable history of filing excessive claims and 45 

lawsuits on past contracts. 46 
• The SC has an unacceptable work safety record. 47 
• The SC did not have sufficient human resources to perform the work 48 

required under contracts entered into by the SC. 49 
• The SC failed or refused to meet insurance requirements of the GC. 50 
• The SC failed or refused to meet any other ORS requirements. 51 

 52 



SECTION 00-20-00 00-20-00-7 
INSTRUCTIONS TO BIDDERS 

Eddyville Charter School Siding & Window Replacement 00-20-00-7 

• POST-BID SUBMITTALS (Cont) 1 
 2 
• The SC's ability to successfully perform the Project Work and protect 3 

the guarantees and warrantees placed by the GC was substantially 4 
jeopardized.  5 

• When requesting acceptance of a substituted SC, the GC must submit the reason(s) in writing to 6 
the Owner.  7 

 8 
 9 
• MISCELLANEOUS PROVISIONS 10 
 11 
• Protest of Bid: 12 

• Protest of Bid Specifications or Contract terms shall be presented to Architect and 13 
Owner in writing at least 5 working days prior to Bid opening.  Such protests or 14 
requests for change shall contain reason for protest or request, and any proposed 15 
changes to Specifications or Terms. No protest will be considered after deadline 16 
established for submitting such protest.  Where applicable, provisions of OAR 137 17 
shall prevail. 18 

• Determination of Low Bid: 19 
• Bid will be ranked, and low bid determined, on basis of total project cost (Base Bid 20 

plus or minus those Alternate Bids chosen by Owner). 21 
• Final Award: 22 

• Written notice of Contract award shall constitute Owner’s final decision to award 23 
Contract, unless Protest of Award is received as stipulated below. 24 

• Protest of Award: 25 
• Any actual Bidder, who is adversely affected by Owner’s Notice of Contract Award to 26 

another Bidder on the same solicitation, shall have 72 hours from issuance of Notice of 27 
Award to submit to Owner, written protest of Notice of Award.  In order to be 28 
adversely affected or aggrieved, Bidder must be next in line for award.  Where 29 
applicable, provisions of OAR 137 shall prevail.  30 

• Protest of Bid: 31 
• Protest of Bid Specifications or Contract terms shall be presented to Architect and 32 

Owner in writing at least 5 working days prior to Bid opening.  Such protests or 33 
requests for change shall contain reason for protest or request, and any proposed 34 
changes to Specifications or Terms. No protest will be considered after deadline 35 
established for submitting such protest.  Where applicable, provisions of OAR 137 36 
shall prevail. 37 

• Determination of Low Bid: 38 
• Bid will be ranked, and low bid determined, on basis of total project cost (Base Bid 39 

plus or minus those Alternate Bids chosen by Owner). 40 
• Final Award: 41 

• Written notice of Contract award shall constitute Owner’s final decision to award 42 
Contract, unless Protest of Award is received as stipulated below. 43 

• Protest of Award: 44 
• Any actual Bidder, who is adversely affected by Owner’s Notice of Contract Award to 45 

another Bidder on the same solicitation, shall have 72 hours from issuance of Notice of 46 
Award to submit to Owner, written protest of Notice of Award.  In order to be 47 
adversely affected or aggrieved, Bidder must be next in line for award.  Where 48 
applicable, provisions of OAR 137 shall prevail.  49 

 50 
END OF SECTION  51 



SECTION 00-40-00 00-40-00-1 
BID FORM 

Eddyville Charter School Siding & Window Replacement 00-40-00-1 

 1 
• PROJECT TITLE:  Siding and Window Replacement – Phase 1 2 
 3 
• Project Location:   Eddyville Charter School 4 

1 Eddyville School Rd 5 
Eddyville, OR 97343   6 

 7 
• Bid Submission Location:   1 Eddyville School Rd 8 

  Eddyville, OR 97343  9 
•  10 
• Bid Submission Deadline:   2:00pm  local prevailing time on August 23, 2022 11 
• Bid Opening Time & Date:  2:05pm  local prevailing time on  August 23, 2022 12 
  13 
 14 
• P  R  O  P  O  S  A  L 15 
 16 

• Bidder's Name:  _________________________________ 17 
• Bidder's Address:  ________________________________ 18 
• Bidder's Telephone Number: (____) ___________  19 

 20 
 21 
• Owner's Name: Eddyville Charter School 22 
 23 
• Owner's Address:  1 Eddyville School Rd 24 

Eddyville, OR 97343   25 
 26 
 27 
• BASE BID 28 
  29 
• The undersigned (check one of the following and insert information requested),  30 
 31 

____a.  A corporation organized and existing under the laws of the State 32 
of________________, or 33 

      ____ b.  A partnership registered under the laws of the State of_____________; or 34 
____ c.  An individual doing business under an assumed name registered under the     laws of 35 

the State of________________; or 36 
      ____ d.  An individual doing business under his or her own name;  37 
 38 
• hereby proposes to furnish all material and labor and perform all Work as hereinafter indicated 39 

for Siding and Window Replacement – Phase 1   in strict accordance with Drawings and 40 
Specifications prepared by DH Goebel, Architect, for a Base Bid 41 
of____________________________________________________dollars ($ ___________), 42 
and the Undersigned agrees to be bound by the following documents: 43 

• Invitation to Bid 44 
• Instructions to Bidders 45 
• Supplemental Instructions to Bidders 46 
• Bid Security 47 
• Agreement  48 
• Performance & Payment Bonds 49 
• General Conditions & Supplementary Conditions 50 
• Drawings listed on cover sheet of Drawings 51 
• Specifications listed in Project Manual Table of Contents. 52 



SECTION 00-40-00 00-40-00-2 
BID FORM 

Eddyville Charter School Siding & Window Replacement 00-40-00-2 

 1 
• BASE BID (Cont) 2 

 3 
• Detail Drawings & Schedules bound in Project Manual. separately. 4 
• Addenda numbered _____through ______, inclusive. 5 
 6 
 7 

• ALTERNATE BIDS 8 
 9 
• In addition to the Base Bid indicated above, the Undersigned proposes to furnish all labor and 10 

material and perform all Work relating to the following Alternates as described in Section 01-11 
20-00. 12 
•  • ADD • DEDUCT 
• Alt. 1: Delete all interior Work  •   • ($________) 
• Alt. 2: Delete Final paint coat after installation •   • ($________) 
• Alt. 3: Don’t pre-paint siding & trim, 2 coats after 

installation 
• ($_________) • ($________) 

 •   •   
 13 
• It is understood that the Base Bid may be adjusted for any Alternates in determining the amount 14 

of the Contract.  Any or all of the Alternates may be accepted or reinstated by the Owner at any 15 
time within 60 calendar days after date of the Contract Award by the Owner, and if accepted or 16 
reinstated, payment shall be made therefore at the respective amounts named herein.  If, prior to 17 
acceptance of any Alternate Bid, other Work is undertaken which affects the Alternate Bid 18 
Work, the Alternate Bid Sum will be adjusted accordingly.  19 

 20 
 21 
• UNIT PRICES 22 
 23 
• The following Unit Price is Prices are submitted by the Undersigned Bidder as a proposed basis 24 

for additive or deductive adjustment to the Base Bid in the event Contract changes are required 25 
involving the Items described.  It is understood, and agreed, that any Unit Price is subject to 26 
acceptance by the Owner and thereafter it will be entered into the Agreement. 27 

 28 
Item & Unit of Measure: Extra Credit 
 
Replace dry rot sheathing: plywood or OSB 4x8 Sheet 

 
($_________) 

 

 
Replace dry rot stud: 2x4 x10ft 

 
($_________) 

 

  
Replace dry rot stud: 2x6 x10ft 

 
($_________) 

 
  

   
($_________) 

 
($________) 

   
($_________) 

 
($________) 

   
   

 29 
 30 
• ESTIMATES OF FUTURE PHASES: 31 
 32 
• Phase 2: Labor___________________________  Material_____________________ 33 
 34 
• Phase 3: Labor___________________________  Material_____________________ 35 



SECTION 00-40-00 00-40-00-3 
BID FORM 

Eddyville Charter School Siding & Window Replacement 00-40-00-3 

 1 
• OVERHEAD & PROFIT 2 
 3 
• The above Bid Prices include all fees, taxes, profit, overhead, and similar items.  4 
 5 
 6 
• TIME OF COMPLETION 7 
 8 
• The Undersigned agrees, if awarded Contract, to fully complete Phase 1 within ______ 9 

consecutive calendar days after notice to proceed is received and Work on site is ready to 10 
begin. 11 

 12 
 13 
• BIDDER'S RESIDENCY 14 
 15 
• ____ The Bidder is a resident of the State of Oregon. 16 
• ____ The Bidder is a non-resident of the State of Oregon as defined below. 17 
• A non-resident of Oregon is one who has neither paid Unemployment Taxes nor Income Taxes 18 

in Oregon during the 12 calendar months immediately preceding submission of this Bid, nor 19 
has a Business Address in Oregon. 20 

• If a non-resident, the Bidder shall indicate the State in which the Bidder resides and the 21 
Preference Discount, if any, given by that State. 22 

• Bidder's State of Residence:___________________________ 23 
• Preference Discount given by Bidder's Residence State:_____% 24 

• In determining the lowest Responsible Bidder for this Work, the above stated percentage will 25 
be added to the Bid of non-resident Bidders for purposes of determining the low-bidder, but the 26 
percentage will not be added to the Contract Sum appearing in the Agreement.  27 

 28 
 29 
• BID SECURITY (IF REQUIRED) 30 
 31 
• Accompanying herewith is Bid Security; which is not less than ten (10) percent of the total 32 

amount of the Base Bid plus additive Alternate Bids, if any.  33 
 34 
 35 
• BID SECURITY FORFEITURE  36 
 37 
• The undersigned further agrees that the Bid Security accompanying this Bid is left in escrow 38 

with the Owner; that the amount thereof is the measure of liquidated damages which the Owner 39 
will sustain by the failure of the Undersigned to execute and deliver the above-named 40 
Agreement, and Performance & Payment Bonds, and that if the Undersigned defaults in either 41 
executing the Agreement or providing the Performance & Payment Bonds within ten (10) days 42 
after receiving the Contract Forms, then the full value of the Bid Security may, at the Owner's 43 
option, become the property of the Owner; but if the Bid is not accepted within thirty (30) sixty 44 
(60) calendar days after the time set for the opening of the Bids or if the Undersigned executes 45 
and timely delivers the said Agreement and Performance & Payment Bonds, the Security will 46 
be returned.  47 

 48 
 49 
 50 
 51 
 52 



SECTION 00-40-00 00-40-00-4 
BID FORM 

Eddyville Charter School Siding & Window Replacement 00-40-00-4 

 1 
• CONTRACT & BOND 2 
 3 
• The Undersigned agrees, if awarded the Contract, to deliver to the Owner within ten (10) days 4 

after receiving the Contract Forms an executed Agreement together with satisfactory 5 
Performance & Payment Bonds in an amount equal to one hundred (100) percent of the 6 
Contract Sum. 7 

• The Surety requested to issue the Performance & Payment Bonds will be: 8 
• Name of Surety Company:  _____________________________________ 9 

• The Undersigned hereby authorizes said Surety Company to disclose any information to the 10 
Owner concerning the Undersigned's ability to supply Performance & Payment Bonds in the 11 
amount of the Contract Sum. 12 

• The Undersigned's maximum bonding capacity is:   $_______________ 13 
 14 
 15 
• NONCOLLUSION 16 
 17 
• The Undersigned certifies that (1) this Bid has been arrived at independently and is being 18 

submitted without collusion with, and without any agreement, understanding or planned 19 
common course of action with, any other Vendor of materials, supplies, equipment, or services 20 
to limit independent bidding or competition, and (2) the contents of this Bid have not been  21 
communicated by the Undersigned or its Employees or Agents to any Person not an Employee 22 
or Agent of the Undersigned or its Surety on any Bond furnished with the Bid and will not be 23 
communicated to such Person prior to the official opening of the Bid.  24 

 25 
 26 
• WAGE RATES 27 
 28 
• The Undersigned agrees, if awarded a Contract, that he will comply with the provisions of ORS 29 

279C.800 - 279C.870 pertaining to the payment of prevailing rates of wage.  30 
 31 
 32 
• CONTRACTORS' REGISTRATION 33 
 34 
• As a condition to submitting this Bid, a Contractor must be registered with the Oregon 35 

Construction Contractors Board in accordance with ORS 701.035 to 701.055, and the 36 
Contractor must disclose the Registration Number.  Failure to register and disclose the Number, 37 
will make this a Non-responsive Bid and the Bid will be rejected, unless contrary to Federal 38 
Law. 39 

• Contractor's Registration Number:  ____________________ 40 
• The Undersigned hereby certifies that all Subcontractors performing construction work as 41 

described in ORS 701.005(2) will be registered with the Construction Contractors Board prior 42 
to commencing work under this Contract.  43 

 44 
 45 
• WORKER'S COMPENSATION INSURANCE 46 
 47 
• The successful Bidder hereby certifies that, in compliance with the Worker's Compensation 48 

Law of the State of Oregon, Worker's Compensation Insurance will be provided by: 49 
• Name of Carrier (Not local Agent):  _________________________ 50 
• Policy Number:  _____________  51 

 52 



SECTION 00-40-00 00-40-00-5 
BID FORM 

Eddyville Charter School Siding & Window Replacement 00-40-00-5 

 1 
• SIGNATURES 2 
 3 
• Name of Firm:  _____________________________________________________ 4 

• By:  ______________________________________________ 5 
• (Sole Individual) 6 

• or 7 
• By:  ______________________________________________ 8 
• (Partner) 9 

• or 10 
• By:  ______________________________________________ 11 
• (Authorized Officer of Corporation) 12 

• Attested By:  _______________________________________ 13 
• (Secretary of Corporation)  14 

 15 
 16 

END OF BID FORM  17 



SECTION 00-41-00 00-41-00-1 
FIRST-TIER SUBCONTRACT DISCLOSURE FORM 

Eddyville Charter School Siding & Window Replacement 00-41-00-1 

 1 
      Project Title:  Siding and Window Replacement – Phase 1 2 
 3 
 Project Location:   Eddyville Charter School 4 

    1 Eddyville School Rd 5 
Eddyville, OR 97343  6 

 7 
 Subbid Disclosure Submittal Location:  Same as for Bid Form 8 
 9 
 Subbid Disclosure Submittal Time & Date:  until 4:00pm on August 23, 2022   10 
 11 
 12 
 13 
 Bidder's Name:  14 

______________________________________________ 15 
 16 
 Contact Name:  17 

______________________________________________ 18 
 19 

Bidder's Address: 20 
_____________________________________21 
________ 22 

   23 
 Bidder's Telephone Number:   (_____)-____________ 24 
 25 
 26 
 Owner's Name:   Eddyville Charter School 27 
 28 

Owner's Address:   1 Eddyville School Rd 29 
Eddyville, OR 97343  30 

 31 
 32 
 33 
 DISCLOSURE INSTRUCTIONS 34 
 35 
 In accordance with requirements specified in Section 00-20-00,     disclose identity 36 

of First Tier Subcontractors proposed by Bidder for use on this Project.  Enter 37 
"None" if there are no Subcontractors that need to be disclosed. 38 

 39 
 If Alternate Bids are specified in Section 01-20-00, identify (on attached separate 40 

sheet) Subcontractors other than those listed below, if any, to whom subcontracts 41 
will be awarded if specific Alternate Bids are elected by Owner. 42 

 43 
 44 
 45 
 46 
 47 
 48 



SECTION 00-41-00 00-41-00-2 
FIRST-TIER SUBCONTRACT DISCLOSURE FORM 

Eddyville Charter School Siding & Window Replacement 00-41-00-2 

 DISCLOSURE LIST 1 
 2 

Subcontract & Spec. 
Sect. No. 

Subcontractor's Name, Address, & 
Phone Number 

Dollar Value of 
Work 

   
_________________ 
_________________ 

_____________________________
__ 
_____________________________
__ 
_____________________________
__ 
 (____)  _____-_________ 

$ 

   
_________________ 
_________________ 

_____________________________
__ 
_____________________________
__ 
_____________________________
__ 
 (____)  _____-_________ 

$ 

 3 
 (Attach additional sheets as required.) 4 
 5 
 Failure to submit this Form by the disclosure deadline will result in a non-6 

responsive bid.  A non-responsive bid will not be considered for award. 7 
 8 
 9 
 10 
 11 

END OF SECTION 12 
 13 
 14 
 15 
 16 
 17 
 18 
 19 
 20 
 21 
 22 
 23 
 24 
 25 
 26 
 27 



SECTION 00-43-00 00-43-00-1 
BID SECURITY 

Eddyville Charter School Siding & Window Replacement 00-43-00-1 

 1 
• FORM OF SECURITY 2 
 3 
• The Bid Security is required if the Bidders Bid exceeds $100,000. 4 
• The Bid Security for this Project shall be executed on AIA Document A310, a copy of which is 5 

bound hereinafter to inform Bidders of its content and wording. 6 
• The Bid Security for this Project shall be executed on AIA Document A310. 7 
• An example of the Document may be examined at the Architect's Office, and copies can be 8 

ordered from: 9 
• Document can be ordered from American Institute of Architects at: 10 
• http://documentsondemand.aia.org/   11 

 12 
 13 
 14 
 15 
 16 

END OF SECTION  17 
 18 
 19 
 20 
 21 
 22 
 23 
 24 
 25 
 26 
 27 
 28 
 29 
 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 
 45 
 46 
 47 

http://documentsondemand.aia.org/


SECTION 00-43-50 00-43-50-1 
PREVAILING WAGE RATES 

Eddyville Charter School Siding & Window Replacement 00-43-50-1 

 1 
• PREVAILING WAGE RATES 2 
 3 
• Workers on this Project must be paid no less than the Prevailing Wage Rates published 4 

by the Oregon Bureau of Labor & Industries (BOLI), and the Contractor and each 5 
Subcontractor shall comply with the stipulated requirements and any applicable 6 
amendments.  The governing Rates shall be those in force on the execution date of the 7 
project's Owner/Contractor Agreement. 8 

• Listed Rates shall remain if effect for Project duration.  9 
 10 
 11 
 12 
 13 
 14 

END OF SECTION  15 
 16 
 17 
 18 
 19 
 20 
 21 
 22 
 23 
 24 
 25 
 26 
 27 
 28 
 29 
 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 
 45 
 46 
 47 
 48 



SECTION 00-50-00 00-50-00-1 
FORM OF AGREEMENT 

Eddyville Charter School Siding & Window Replacement 00-50-00-1 

 1 
• FORM OF AGREEMENT 2 
 3 
• The Agreement between the Owner and the Contractor for the Work of this Project will 4 

be executed on AIA Document A101 - Stipulated Sum. 5 
• An example of the Agreement may be examined at the Architect's Office, and copies 6 

can be ordered  from American Institute of Architects at: 7 
• http://documentsondemand.aia.org/   8 
 9 

 10 
 11 

END OF SECTION  12 
 13 
 14 
 15 
 16 
 17 
 18 
 19 
 20 
 21 
 22 
 23 
 24 
 25 
 26 
 27 
 28 
 29 
 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 
 45 
 46 
 47 
 48 

http://documentsondemand.aia.org/


SECTION 00-50-00 00-50-00-2 
FORM OF AGREEMENT 

Eddyville Charter School Siding & Window Replacement 00-50-00-2 

 1 



SECTION 00-60-00 00-60-00-1 
PERFORMANCE & PAYMENT BONDS 

Eddyville Charter School Siding & Window Replacement 00-60-00-1 

 1 
• FORM OF THE BONDS 2 
 3 
• The Performance and Payment Bonds called for in the Contract Conditions shall be executed 4 

on AIA Document A312. 5 
• An example of the Bonds can be seen at the Architect's Office, and copies can be ordered from 6 

American Institute of Architects at: 7 
• http://documentsondemand.aia.org/   8 

 9 
 10 

END OF SECTION  11 
 12 
 13 
 14 
 15 
 16 
 17 
 18 
 19 
 20 
 21 
 22 
 23 
 24 
 25 
 26 
 27 
 28 
 29 
 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 
 45 
 46 
 47 
 48 

http://documentsondemand.aia.org/


SECTION 00-70-00 00-70-00-1 
GENERAL CONDITIONS 

Eddyville Charter School Siding & Window Replacement 00-70-00-1 

 1 
• STANDARD FORM 2 
 3 
• "General Conditions of the Contract for Construction", AIA Document A201, 2017 edition, is 4 

hereby made part of these Specifications as fully as if hereto attached or herein repeated. 5 
• The Contractor and all Subcontractors shall read and be governed by them. 6 
• Copies of the General Conditions may be seen at the Architect's office, and copies can be 7 

ordered from American Institute of Architects at: 8 
• www.aiacontracts.org/purchase    9 

 10 
 11 
 12 
 13 
 14 

END OF SECTION  15 
 16 
 17 
 18 
 19 
 20 
 21 
 22 
 23 
 24 
 25 
 26 
 27 
 28 
 29 
 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 
 45 
 46 
 47 

http://www.aiacontracts.org/purchase


SECTION 00-93-00 00-93-00-1 
REQUESTS FOR INTERPRETATIONS 

Eddyville Charter School Siding & Window Replacement 00-93-00-1 

 1 
• GENERAL 2 
 3 
• In addition to requirements stipulated in General Conditions Article 4.2.11, 4.2.12, & 4.2.13 the 4 

following shall apply to this Contract: 5 
• In event that the Contractor or a Subcontractor, at any tier, determines that some 6 

portion of the Drawings, Specifications, or other Contract Document require 7 
clarification or interpretation, the Contractor shall submit a written Request for 8 
Interpretation (RFI) to the Architect. 9 

• The RFI shall clearly and concisely set forth the issues for which the clarification or 10 
interpretation is sought, and why a response is needed. The RFI shall also set forth the 11 
Contractor's interpretation or understanding of the issues. 12 

• The Contractor shall attest that prior to submitting a RFI from a Subcontractor, the 13 
General Contractor has reviewed the RFI for appropriateness and completeness and, if 14 
needed, obtained clarifications from the Subcontractor. 15 

• The Architect will review each RFI, and determine whether or not the document 16 
qualifies as a Request for Interpretation as defined below.  If the Architect determines 17 
that the document is not a legitimate RFI, it will be returned to the Contractor 18 
unreviewed as to content. 19 

• The Architect will respond to RFI's within 5 working days of receipt from the 20 
Contractor, unless a longer time will be required to provide an adequate response.  If a 21 
longer time is determined necessary, the Architect will, within 5 working days, notify 22 
the Contractor of the anticipated response time.  An extension to the Contract Time will 23 
not be considered unless the Contractor submits a written request for extension to the 24 
Architect within 5 working days thereafter. 25 

• Unless specifically noted to the contrary, RFI responses from the Architect will not 26 
alter requirements of the Contract Documents. If the Contractor believes that an 27 
Architect's response does affect the Contract Sum or Contract Time, the Contractor 28 
shall, within 5 working days, submit a written notice to the Architect, stating proposed 29 
changes and documenting the reasons for such changes.  Failure to give such notice 30 
shall waive the Contractor's right to seek additions to the Contract Sum or extensions to 31 
the Contract Time under the Changes Article of the General Conditions.  32 

 33 
 34 
• UNACCEPTABLE RFI CLAIMS 35 
 36 
• The Owner will not authorize increases to the Contract Sum or extensions to the Contract Time 37 

caused by Contractor's additional field or office staffing, project delays, decreased labor 38 
productivity, etc. when such claims are caused by any or all of the following: 39 

• Project Communications: 40 
• Routine communications between the Owner, Architect, and Contractor, 41 

including correspondence, memos, field-reports, test-reports, telephone calls, 42 
faxed messages, E-mail, etc. 43 

• Substitution Requests: 44 
• Requests by Contractor to substitute products or methods of construction. 45 

• Shop Drawings & other Submittals: 46 
• Contractor prepared drawings, product data, samples, etc. submitted for 47 

Architect's review to ascertain that Contractor clearly understands Project 48 
design intent and Contract Document requirements. 49 

• Value Engineering Requests: 50 
• Communications regarding Contractor-originated Value Engineering requests. 51 
 52 



SECTION 00-93-00 00-93-00-2 
REQUESTS FOR INTERPRETATIONS 

Eddyville Charter School Siding & Window Replacement 00-93-00-2 

 1 
• UNACCEPTABLE RFI CLAIMS (Cont) 2 

 3 
• Non-conforming Work: 4 

• Communications regarding Work that has not been performed in compliance 5 
with the Contract Documents. 6 

• Finding Existing Information: 7 
• Directing Contractor where to locate requested information within Drawings, 8 

Specifications, or other Contract Documents.  9 
 10 
 11 
• REQUESTS 12 
 13 
• Requests may be submitted only when Requestor cannot obtain interpretations or information 14 

through research, Contract Documents review, or other reasonable means. 15 
• Requests for interpretations or information that is already contained or provided for in the 16 

Contract Documents may result in additional administrative costs, which shall be charged by 17 
the Owner to the Requestor.  18 

• Requests shall include the following information: 19 
• Sequential Request Numbers 20 
• Sender's & Receiver's names, firm names, and related addresses 21 
• Request Issue Date 22 
• Requested Reply Date 23 
• Request Description 24 
• References & Attachments 25 
• Sender's Recommendations 26 
• Space for Receiver's Response  27 

 28 
 29 
 30 
 31 

END OF SECTION  32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 



SECTION 01-11-00 01-11-00-1 
SUMMARY OF WORK 

Eddyville Charter School Siding & Window Replacement 01-11-00-1 

 1 
• WORK COVERED BY CONTRACT DOCUMENTS 2 
 3 
• Work of this Contract comprises the Siding and Window Replacement - Phase 1. 4 
• The Work is identified as being in 3 Phases over a couple of years. The intent of the Owner is 5 

to continue with the same Contractor for Phases 2 & 3. The Bid includes an estimate by the 6 
Contractor for Phases 2 & 3. The Contractor will be asked to update the estimate to a Bid, 7 
knowing costs will have changed by the time the next Phase is to begin. The Owner does 8 
reserve the right to put Phase 2 and/or Phase 3 out to Bid. 9 

• The Project Work for Phase 1, and similar to subsequent Phases, includes but is not limited to 10 
the following: 11 

• Coordinate with Owner for temporary removal of mechanical and electrical mounted 12 
items in the way of siding replacement. 13 

• Removal of siding, trim and windows on the Main school building. 14 
• Removal of damaged weather resistant barrier 15 
• Removal and replacement of dry rot of sheathing if discovered. 16 
• Removal of and replacement of any dry rot of framing behind damaged or dry rot 17 

sheathing. 18 
• Framing and sheathing infill of existing openings where smaller replacement windows 19 

are being used. 20 
• Wrap window & door openings. 21 
• Cover sheathing and / or existing weather barrier with new weather resistant barrier / 22 

rain screen. 23 
• Install new windows 24 
• Install new flashing, siding, and trim 25 
• Paint all of exterior 26 

• Location:  Eddyville Charter School  27 
• 1 Eddyville School Rd 28 
• Eddyville, Or 29 

 30 
 31 
• OWNER-CONTRACTOR AGREEMENT 32 
 33 
• See Section 00-50-00.  34 
 35 
 36 
• WORK BY OTHERS UNDER SEPARATE CONTRACT 37 
 38 
• Concurrently with Work of this Contract: 39 

• Removal of light fixtures and electrical conduits as well as mechanical items in conflict 40 
with the Siding and Window replacement process will be preformed by Owner 41 
supplied labor or their Contractor. 42 

• Contractor to coordinate with Owner not less than 48 hrs in advance of work needing to 43 
be performed. 44 

 45 
 46 

• FUTURE WORK 47 
 48 
• Project is planned to be in Phases as shown on Drawings. 49 

• Phases may occur over a couple of years. Owner will determine time frames. 50 
• Prevent Work of this Contract from impeding properly performing Future Work.  51 

• Leave transition workable with out creating additional cost to begin the next phase. 52 



SECTION 01-11-00 01-11-00-2 
SUMMARY OF WORK 

Eddyville Charter School Siding & Window Replacement 01-11-00-2 

 1 
• WORK SEQUENCE 2 
 3 
• To accommodate Owner's use of Premises during construction perform Work as follows: 4 

• Contractor shall: 5 
• Provide a construction fence around the portion required for work.  Coordinate 6 

with Owner regarding location. 7 
• Maintain access and parking for Owner and their Personnel 8 
• Maintain access and parking for Public. 9 
• Maintain utility Systems operational. 10 

 11 
 12 
• OWNER'S USE OF PREMISES 13 
 14 
• Construction Period is flexible. It may occur while school is out or while in session. 15 
• Owner will occupy Premises during construction period to conduct Owner's normal operations 16 

while school is out or while in session.  17 
• Cooperate with Owner during construction operations to minimize conflicts and to facilitate 18 

Owner's use of facilities. 19 
• Maintain Code-required Emergency Exit ways from existing building exits at all times.  20 
 21 
 22 
• CONTRACTOR'S USE OF PREMISES 23 
 24 
• Contractor shall limit his use of the Premises for work and storage to allow for: 25 

• Owner's occupancy 26 
• Public use 27 
• Safety for occupants of the School 28 

• Coordinate use of Premises as directed by Architect and Owner. 29 
• Schedule Work to maintain Owner's operations.  Include in Contract Sum sufficient funds as 30 

may be required for any "overtime" work caused by this requirement. No additional payment to 31 
Contractor will be authorized because of Contractor's failure to anticipate required "overtime" 32 
work. Work may also occur during off hours. 33 

• If and where necessary and when directed, move any stored Products, Equipment, or Vehicles 34 
which are under Contractor's control, and which interfere with operations of Owner 35 

• Contractor shall conduct his operations as to insure the least reasonable inconvenience to the 36 
General Public and Owner. 37 

 38 
 39 
• PRE-ORDERED PRODUCTS 40 
 41 
• In order to expedite Project delivery, the Contractor may have to ordered products as required, 42 

prior to beginning work on site. Owner will accommodate an area for storage.   The intent is to 43 
not mobilize, work and then pull off due to not having materials available. Contractor is to 44 
preplan for material availability so as not to create down time or delays. 45 

 46 
 47 
 48 
 49 
 50 
 51 
 52 
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SUMMARY OF WORK 
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 1 
•  OVERTIME WORK 2 
 3 
• To permit arrangements for inspections, the Contractor shall notify the Architect at least 48 4 

hours in advance of any overtime work, including nights, weekends, and holidays.  Do no 5 
overtime work, requiring inspections, without notifying Architect. 6 

• The Contractor shall reimburse the Architect and Owner for any expenses incurred by them 7 
because of Contractor's overtime work.  8 

 9 
 10 
• SURVEYING EXISTING CONDITIONS 11 
 12 
• Prior to commencement of Work, Contractor, Owner, and Architect shall jointly survey 13 

existing conditions, noting and recording any existing damage to Site and interior of exterior 14 
walls where Work is to be performed. 15 

• Contractor shall prepare Record of Findings, and before Work begins, Owner and Contractor 16 
shall both sign Record. Photographs of Conditions recommended accompanying written 17 
documentation. 18 

• Record will serve as a basis for determining any subsequent damage to existing facilities 19 
caused by Contract Work on the interior of the exterior wall. 20 

 21 
 22 
• PROTECTING EXISTING UTILITIES 23 
 24 
• Contractor shall assume that unknown Utility Lines probably do not exist in exterior building 25 

walls. Contractor shall proceed with caution when working with sheathing replacement in areas 26 
that could conceal unknown Utilities.  If such Utility Lines are encountered, immediately 27 
protect and notify Owner and Architect of discovery and condition. 28 

• If existing Utility Lines are damaged; remove, repair, or replace Lines as directed.  Additional 29 
compensation and/or extensions of time, if any, caused by removing, repairing, or replacing 30 
Lines will be determined in accordance with General Conditions. 31 

 32 
 33 
• EXCESSIVE NOISE 34 
 35 
• Minimize excessive noise, such as that caused by Air Compressors, Electricity Generators, 36 

Impact Hammers, or other similar Devices during Owner's normal working hours, the hours 37 
between 7 AM and 4PM.  When such noise is unavoidable, notify Owner's Representative at 38 
least 24 hours prior to such noise, and comply with Owner's instructions. 39 

 40 
 41 
• OFFENSIVE ODORS 42 
 43 
• Smoking is prohibited within School grounds... 44 
• Do not use offensive smelling Compounds.  When such Odors are unavoidable, exhaust Odors 45 

directly to out-of-doors, if being used indoors.  46 
 47 
 48 
 49 
 50 
 51 
 52 
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SUMMARY OF WORK 
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 1 
• INAPPROPRIATE BEHAVIOR 2 
 3 
• Use of inappropriate and foul language; sexual harassment (including display of suggestive 4 

photos and calendars); insubordination to Owner's Personnel, their Design Consultants, and 5 
their Guests will not be tolerated and will constitute grounds for Project removal.  No increase 6 
in Contract Sum or extension of Contract Time will be authorized for such removal.  7 

 8 
 9 
• FIRE-HAZARDOUS WORK 10 
 11 
• Perform no  hazardous Work which could activate existing Fire or Smoke Detectors internally 12 

without the following: 13 
• Give Owner's Representative 48 hours advance notice of such Work. 14 
• Maintain adequate Fire Extinguishing Equipment close at hand during such Work.  15 

 16 
 17 
• SHUTDOWN OF EXISTING UTILITIES 18 
 19 
• Do not interrupt existing Utility Services without advance written approval of Owner's 20 

Representative. 21 
• Minimum Advance Notice: 22 

• For Minor Interruptions (limited circuits):  3 working days 23 
•  For Major Interruptions impacting entire Building,:  10 working days  24 

 25 
 26 
• RESPONSE TIME FOR CORRECTING NON-COMPLYING WORK 27 
 28 
• Contractor's response to notice of Work to be Corrected shall be accomplished during the 29 

following time periods: 30 
• Emergency Work: 31 

• Failures or deficiencies constituting immediate danger or health hazard to 32 
People or likely damage to Property. 33 

• Response Time:  24 hours per day 7 days per week 34 
•  Urgent Work: 35 

• Failures or deficiencies which do not immediately endanger Persons or 36 
Property, but would soon do so if not corrected. 37 

• Response Time:  Between 7:00 AM & 4:00 PM on Mondays thru Fridays and 38 
within 3 calendar days following receipt of Notice. 39 

• Routine Work: 40 
• Failures or deficiencies of less importance that do not meet criteria of 41 

Emergency or Urgent Work. 42 
• Response Time:  Between 7:00 AM & 4:00 PM on Mondays thru Fridays and 43 

within 5 calendar days following receipt of Notice.  44 
 45 
 46 

END OF SECTION  47 
 48 
 49 
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BASE BID & ALTERNATE BIDS & UNIT COSTS 
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 1 
• RELATED REQUIREMENTS SPECIFIED IN OTHER SECTIONS 2 
 3 
• Submission & Acceptance of Bids:  Section 00-20-00 4 
• Owner-Contractor Agreement Form:  Section 00-50-00 5 
• Summary of Work:  Section 01-11-00  6 
 7 
 8 
• BASE BID 9 
 10 
• Includes all Work shown on Drawings or included in Specifications for Phase 1, excepting only 11 

that Work noted in the following Alternate Bids, and that Work specifically noted as excepted.  12 
 13 
 14 
• ALTERNATE BIDS 15 
 16 
• The following Alternate Bids are each identified by number and each describes basic changes 17 

to be incorporated into the Work, only when that Alternate is made part of the Work by specific 18 
provision in the Owner-Contractor Agreement. 19 

• Referenced Specification Sections stipulate pertinent requirements for Products and methods to 20 
achieve the Work stipulated in the Alternate. 21 

• Coordinate related Work and modify surrounding Work as required to integrate the Work of the 22 
Alternate, and to provide complete construction required by Contract Documents. 23 

• Alternate Bid No. 1: 24 
• In lieu of providing gypsum board, taped and textured, leave interior walls 25 

exposed to insulation where infill of openings has occurred,   Owner will 26 
subcontract Work directly with another contractor, specified in Section 09 25 00.        27 

• Alternate Bid No. 2: 28 
• In lieu of Painting entire exterior of Phase 1 area, provide only first coat prior to 29 

installation of pre-primed siding and trim. Owner will subcontract directly with 30 
another Contractor. specified in Section 09 90 00.       31 

•  Alternate Bid No. 3: 32 
• In lieu of paint first coat of siding and trim prior to installation,: install pre-primed siding 33 

and trim and then apply a minimum of 2 coats of paint. specified in Section 09 90 00 34 
 35 

  36 
• ESTIMATED BIDS – PHASES 2 & 3 37 
 38 
• Phase 2 & 3 Work is similar to Phase 1 and indicated on Drawings. Contractor is, to the best of 39 

their knowledge, estimate separate numbers for Labor and Materials for the future phases. 40 
Estimated time for the future Work is: 41 

• Phase 2: Spring/Summer 2023 42 
• Phase 3: Spring/Summer 2024 43 
• Contractor will not be held to these estimates. 44 
• Contractor will update their costs for Phase 2 and re-estimate Phase 3 Spring of 2023 45 

and will be required to explain and provide documentation as required for increase or 46 
decrease of the costs. 47 

 48 
 49 
 50 
 51 
 52 



SECTION 01-20-00 01-20-00-2 
BASE BID & ALTERNATE BIDS & UNIT COSTS 
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 1 
• UNIT COSTS 2 
 3 
• Unit costs have been determined to identify consistent charges for uncovered work.  4 
• Dry rot visible or can be reasonably expected from visual inspection is not part of additional 5 

charges based on Unit costs. 6 
 7 

 8 
• UNIT COSTS (Cont) 9 

 10 
• Contractor is encouraged to utilize all of the material including other locations where needed 11 

without additional charge for Unit costs. Efficiency in use of materials to minimize waste is 12 
required. 13 

• Dry rot of sheathing not identifiable from visual inspection is to be replaced in full or half 14 
sheets using the whole or partial Unit cost identified on the Bid Form. Cost includes Labor and 15 
material for removal of old and installation of the new sheathing. 16 

• Dry rot of framing behind sheathing being replaced is based on increments of the Unit cost of 17 
removal and installing a 10ft stud. 18 

• Owner verification of the extent of dry rot is required and documentation of location and 19 
quantities is to occur by Contractor for inclusion in Change Order 20 

 21 
 22 
 23 
 24 

END OF SECTION  25 
 26 
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CHANGE ORDER PROCEDURES 
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 1 
• RESPONSIBLE PARTIES 2 
 3 
• Immediately following Contract execution, Owner will and Contractor shall identify who, 4 

within their respective organizations, will be responsible for executing Change Orders.  5 
 6 
 7 
• RELATED REQUIREMENTS SPECIFIED IN OTHER SECTIONS 8 
 9 
• Unit Prices:  Sections 00-40-00 & 00-50-00 10 
• Contract Conditions:  Sections 00-70-00 & 00-80-00 11 
• Contract Conditions:  Sections 00-70-00 & 00-80-00 12 
• Applications for Payment:  Section 01-29-50 13 
• Construction Progress Schedules:  Section 01-32-00 14 
• Product Substitutions:  Section 01-63-00 15 
• Contract Closeout:  Section 01-77-00 16 
• Project Record Documents:  Section 01-82-00  17 
 18 
 19 
• DEFINITIONS 20 
 21 
• Proposal Request: 22 

• Means request from Architect to Contractor for changes to Contract Sum and/or 23 
Contract Time for proposed changes to the Work. 24 

• Change Order: 25 
• See General Conditions. 26 

• Construction Change Directive: 27 
• Means written order to Contractor, executed on AIA Form G714 or other similar form 28 

designated by the Owner, and signed by Owner and Architect, which amends Contract 29 
Documents as described, and authorizes Contractor to proceed with change affecting 30 
Contract Sum and/or Contract Time, for inclusion in subsequent Change Order. 31 

• Architect's Supplementary Instructions: 32 
• Means written order, instruction, or interpretation to Contractor, executed on AIA 33 

Form G710 or other similar form designated by Architect, and signed by Architect, 34 
which authorizes minor changes in Work not altering Contract Sum and/or Contract 35 
Time.  36 

 37 
 38 
• OWNER OR ARCHITECT INITIATED CHANGES 39 
 40 
• Requests will include: 41 

• Detailed description of change, including change location and products. 42 
• Supplementary or revised Drawings and Specifications. 43 
• When appropriate, projected time span for making change, and specific statement as to 44 

whether or not Overtime Work is authorized. 45 
• When appropriate, specific time period during which requested price will be considered 46 

valid. 47 
• Such request is for information only, and is not an instruction or authorization to execute the 48 

change or an order to stop Work in progress.  49 
 50 
 51 
 52 



SECTION 01-25-00 01-25-00-2 
CHANGE ORDER PROCEDURES 
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 1 
• CONTRACTOR INITIATED CHANGES 2 
 3 
• Requests shall include: 4 

• Description of proposed change 5 
• Statement of reason for making change 6 
• Statement of effect upon Contract Sum and Contract Time 7 
• Statement of effect upon Building Permit. 8 
• Documentation supporting any change to Contract Sum and/or Contract Time  9 

 10 
 11 
• CONSTRUCTION CHANGE DIRECTIVE 12 
 13 
• In lieu of Proposal Request, Architect may issue Construction Change Directive for Contractor 14 

to proceed with change for subsequent inclusion in future Change Order. 15 
• Directive will describe Work changes with attachments of revised Contract Documents 16 

defining details of change, and designating any changes in Contract Sum and/or Contract Time. 17 
• Owner and Architect will sign and date Construction Change Directive as authorization for 18 

Contractor to proceed with changes. 19 
• Contractor shall, if he concurs, sign and date Construction Change Directive to indicate 20 

agreement with specified terms.  21 
 22 
 23 
• DOCUMENTATION OF PROPOSALS & CLAIMS 24 
 25 
• Support quotation for each Unit Price Proposal, which has not been previously established, and 26 

each Lump Sum Proposal with sufficient substantiating data to allow Architect to evaluate 27 
quotation. 28 

• When requested by Architect, submit the following Cost and Time data: 29 
• Labor required. 30 
• Equipment required. 31 
• Products required: 32 

• Quantity required. 33 
• Purchase source. 34 
• Unit cost. 35 

• Taxes, Insurance, & Bonds. 36 
• Credit for deleted Work, similarly documented. 37 
• Overhead and Profit. 38 
• Justification for any change in Contract Time. 39 

• Support each claim for additional cost, and for Work performed on time-and-material / force-40 
account basis with documentation as required for lump-sum proposal, plus the following 41 
information: 42 

• Name of Owner's authorized Agent who ordered Work, and date of Order. 43 
• Dates and time of Work performed, and by whom. 44 
• Time Records, including summary of hours worked, and hourly rates paid. 45 
• Receipts and Invoices for the following: 46 

• Equipment used, including dates and time of use. 47 
• Products used, including quantities. 48 
• Subcontracts. 49 

• Document requests for Product substitutions as specified in Section 01-63-00.  50 
 51 
 52 



SECTION 01-25-00 01-25-00-3 
CHANGE ORDER PROCEDURES 
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 1 
• PREPARATION OF CHANGE ORDERS 2 
 3 
• Architect will prepare each Change Order. 4 
• Change Order Form:   AIA Document G701 5 
• Change Order will describe Work changes with attachments of any revised Contract 6 

Documents, which define Change details. 7 
• Change Order will adjust Contract Sum and/or Contract Time.  8 
 9 
 10 
• LUMP-SUM/FIXED PRICE CHANGE ORDERS 11 
 12 
• Change Order contents will be based on, either: 13 

• Architect's Proposal Request and Contractor's responsive Proposal as mutually agreed 14 
between Owner and Contractor. 15 

• Contractor's Change Proposal as recommended by Architect, and as mutually agreed 16 
between Owner and Contractor. 17 

• Owner and Architect will sign and date Change Order as authorization for Contractor to 18 
proceed with Changes. 19 

• Contractor shall sign and date Change Order to indicate agreement with specified terms.  20 
 21 
 22 
• UNIT PRICE CHANGE ORDERS 23 
 24 
• Change Order contents will be based on either: 25 

• Architect's definition of required changes 26 
• Contractor's Change Proposal as recommended by Architect 27 
• Survey of completed work 28 

• Unit Price amounts shall be either: 29 
• Those stated in Agreement, if any. 30 
• Those mutually agreed upon between Owner and Contractor 31 

• When quantities of Items affected by Change Order can be determined prior to start of Work: 32 
• Owner and Architect will sign and date Change Order as authorization for Contractor 33 

to proceed with changes. 34 
• Contractor shall sign and date Change Order to indicate agreement with specified 35 

terms. 36 
• When quantities of Items affected by Change Order cannot be determined prior to start of 37 

Work: 38 
• Architect or Owner will issue Construction Change Authorization directing Contractor 39 

to proceed with change on basis of unit prices, and will cite applicable unit prices. 40 
• Contractor shall submit documentation to establish quantities of units of each Item and 41 

any claim for change in Contract Time. 42 
• At change completion, Architect will determine Work cost based upon agreed unit 43 

prices and quantities used. 44 
• Owner and Contractor will sign and date Change Order to indicate their agreement with 45 

specified terms.  46 
 47 
 48 
 49 
 50 
 51 
 52 



SECTION 01-25-00 01-25-00-4 
CHANGE ORDER PROCEDURES 
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 1 
• TIME & MATERIAL & FORCE ACCOUNT CHANGE ORDERS 2 
 3 
• Architect and Owner will issue Construction Change Authorization directing Contractor to 4 

proceed with changes. 5 
• At Change completion, Contractor shall submit itemized accounting of change with supporting 6 

data as specified above in "Documentation of Proposals and Claims". 7 
• Architect will determine allowable cost of such Work, as provided in Contract Conditions. 8 
• Architect will sign and date Change Order to establish change in Contract Sum and/or Contract 9 

Time. 10 
• Owner and Contractor will sign and date Change Order to indicate their agreement with 11 

specified terms.  12 
 13 
 14 
• CORRELATING CHANGE ORDERS WITH CONTRACTOR'S OTHER 15 

SUBMITTALS 16 
 17 
• Revise Schedule of Values and subsequent Request for Payment Forms to record each Change 18 

as separate item of Work, and to record adjusted Contract Sum. 19 
• Revise Construction Schedule to reflect each change in Contract Time. 20 
• Revise Sub-schedules to show changes for other items of Work affected by Changes. 21 
• Upon completion of Change Order Work, record Changes in Record Documents.  22 
 23 
 24 
 25 
 26 
 27 

END OF SECTION  28 
 29 
 30 
 31 
 32 
 33 
 34 
 35 



SECTION 01-29-00 01-29-00-1 
SCHEDULE OF VALUES 
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 1 
• RELATED REQUIREMENTS SPECIFIED IN OTHER SECTIONS 2 
 3 
• Contract Conditions:  Sections 00-70-00 & 00-80-00 4 
• Summary of Work:  Section 01-11-00 5 
• Sequence of Work:  Section 01-11-00 6 
• Change Order Procedures:  Section 01-25-00 7 
• Payment Application Procedures:  Section 01-29-50  8 
 9 
 10 
• SCHEDULE FORMAT 11 
 12 
• Type Schedule on AIA Document G-703, Application for Payment, Continuation Sheet. 13 
• Forms can be ordered from American Institute of Architects at: 14 

• http://documentsondemand.aia.org/ 15 
 16 
 17 

• SCHEDULE HEADINGS 18 
 19 
• Identify each major Work Item by number and title matching those listed in Table of Contents 20 

of this Project Manual. 21 
• Coordinate Headings with Construction Progress Schedule.  22 
 23 
 24 
• CONTENT 25 
 26 
• As basis for computing Progress Payment values, separately list installed value of each of the 27 

following: 28 
• Each major Work Item 29 
• Each subcontracted Work Item.  For each major Subcontract, list products and 30 

operations of that Subcontract as separate Line Items. 31 
• Any Products to be stored, for which separate payments will be requested. 32 

• Include directly proportional amount of Contractor's Overhead and Profit in each Component 33 
Listing. 34 

• Round off Values to nearest Dollar. 35 
• Sum of Values listed shall equal total Contract Sum. 36 
 37 
 38 

• SUBMITTAL REQUIREMENTS 39 
 40 
• Submit copies of Schedule at least 15 days prior to first Application for Payment. 41 
• Form and content shall be acceptable to Architect.  42 
 43 
 44 
• SUBSTANTIATING DATA 45 
 46 
• When requested by Architect, submit Substantiating Data on Line Item Amounts in question.  47 
 48 
 49 

END OF SECTION  50 
 51 
 52 
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SECTION 01-29-50 01-29-50-1 
APPLICATIONS FOR PAYMENT 
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 1 
• RELATED REQUIREMENTS SPECIFIED IN OTHER SECTIONS 2 
 3 
• General Conditions:  Section 00-70-00 4 
• Supplementary Conditions:  Section 00-80-00 5 
• Summary of Work:  Section 01-11-00 6 
• Owner-Contractor Agreement:  Section 01-11-00 7 
• Schedule of Values:  Section 01-29-00 8 
 9 
 10 
• FORMAT & DATA REQUIRED 11 
 12 
• Submit itemized applications typed on AIA Document G702, Application and Certificate for 13 

Payment, together with Continuation Sheets AIA Document G703. 14 
• Forms can be ordered from American Institute of Architects at: 15 

• www.aiacontracts.org/purchase    16 
 17 
 18 
• PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT 19 
 20 
• Application Form: 21 

• Fill in required information. 22 
• Fill in summary of dollar values to agree with respective totals indicated on 23 

Continuation Sheets. 24 
• Execute certification with signature of responsible officer of Contracting Firm. 25 

• Continuation Sheets: 26 
• Identify each major item of Work by number and title matching those listed in Table of 27 

Contents of this Project Manual. 28 
• Fill in actual (not scheduled) Dollar Value for each Item. 29 
• Fill in Dollar Value in each Column for each scheduled Line Item when Work has been 30 

performed or Products stored. 31 
• Round off Values to nearest dollar. 32 
• At end of Continuation Sheet(s), list each Change Order executed prior to Application 33 

submission.  Include Change Order Number(s) and brief description.   34 
 35 
 36 
• SUBSTANTIATING DATA 37 
 38 
• Submit, when requested by Architect, to justify Line Item amounts.  39 
 40 
 41 
• PAYMENT FOR PRODUCTS STORED OFF THE PROJECT SITE 42 
 43 
• When delay or added cost to Owner can be avoided by storing Products off Site, Owner will 44 

make payment to Contractor for said Products provided that Contractor shall: 45 
• Locate Storage Facilities within 10 miles of Project Site  46 
• Make Storage Facilities available for Architect's visual inspection. 47 
• Segregate and label Stored Products for specified Project. 48 
• Assume all risk for loss. 49 
• Assume responsibility for exceeding Product "shelf life". 50 
• Protect Stored Products and provide applicable Insurance against their damage, 51 

discoloration, and theft, naming the Owner and any Mortgagee as Additional Insured’s. 52 

http://www.aiacontracts.org/purchase


SECTION 01-29-50 01-29-50-2 
APPLICATIONS FOR PAYMENT 
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 1 
• PAYMENT FOR PRODUCTS STORED OFF THE PROJECT SITE (CONT) 2 

 3 
• Submit itemized Inventory and Schedule of Values for Stored Products together with 4 

Certificate of Insurance. 5 
• Submit payment requests to Owner as part of Contractor's regular Progress Payment 6 

Request. 7 
• Reimburse Owner for damages sustained if Stored Products are not delivered to Jobsite 8 

when needed. 9 
• Submit to Owner, with copy to Architect, a written Waiver of Lien insuring Owner 10 

against claims for unpaid Storage Costs. 11 
• Upon receipt of payment from Owner prepare and issue to Owner, with a copy for 12 

Architect and any Mortgagee, a Bill of Sale for Stored Products. (See required Bill of 13 
Sale Form bound hereinafter.)  14 

 15 
 16 
• PREVAILING WAGE PAYMENT CERTIFICATION 17 
 18 
• Comply with requirements specified in Section 00-43-50. 19 
• Note:  If Certification is not properly submitted, Owner will retain 25% of all Payments then 20 

due.  21 
 22 
 23 
• APPLICATION SCHEDULE 24 
 25 
• On or before 24th day of month prior to the month for which payment is due: 26 

• Submit Application for Payment to Architect. 27 
• On or before 8th day of month following submittal of approved Application: 28 

• Until Substantial Completion, Owner will pay Ninety-five Percent (95%) of value of 29 
Work acceptably performed, and of materials stored as defined in General Conditions 30 
during the previous month, as estimated by Architect. 31 

• Upon execution of Certificate of Substantial Completion: 32 
• Balance due under Contract will be paid, excluding Retainage Amount of at least 33 

double the estimated value of uncompleted and/or unacceptable portions of Work, or 34 
$5,000.00, whichever is the greater amount. 35 

• 30 days after final inspection and acceptance by Owner: 36 
• Balance due under Contract will be paid, provided Work is then fully completed and 37 

Contract be then fully performed. Including submittal of all required LEED 38 
Certification Documents.  39 

 40 
 41 
• SUBMITTAL PROCEDURE 42 
 43 
• Submit Applications for Payment to Architect at times stipulated above. 44 
• Required Application Copies with each Submittal:  3 45 
• When Architect finds Application properly completed and correct, he will transmit Certificate 46 

for Payment to Owner, with copy to Contractor.  47 
 48 
 49 

END OF SECTION  50 
 51 
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PROJECT MEETINGS 
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 1 
• GENERAL 2 
 3 
• Pre-construction Meeting: 4 

• Architect will: 5 
• Schedule Meeting 6 
• Make physical arrangements for Meeting 7 
• Prepare Meeting Agenda 8 
• Preside at Meeting 9 
• Record, reproduce, and distribute copies of Minutes to: 10 

• Meeting participants 11 
• Parties affected by decisions made at Meeting 12 

• Periodic Progress Meetings and specially called Meetings throughout the progress of the Work: 13 
• Contractor shall: 14 

• Prepare Meeting agenda 15 
• Distribute Notice of each Meeting four days in advance of Meeting date 16 
• Make physical arrangements for Meetings 17 
• Preside at Meetings 18 
• Record Meeting minutes, including significant proceedings and decisions. 19 
• Reproduce and distribute copies of Minutes within 3 days after each Meeting 20 

to each of the following: 21 
• All Meeting participants 22 
• Architect 23 
• Owner's Representative 24 

• Representatives of Contractor, Subcontractors, and Suppliers attending Meetings shall 25 
be qualified and authorized to act on behalf of entity each represents. 26 

• Architect's Professional Consultants,   may attend Meetings to ascertain that Work is 27 
executed consistent with Contract Documents and Construction Schedules.  28 

 29 
 30 
• RELATED REQUIREMENTS SPECIFIED IN OTHER SECTIONS 31 
 32 
• Pre-Bid Conference:  Section  00-20-00  33 
 34 
 35 
• PRE-CONSTRUCTION MEETING 36 
 37 
• Schedule within 15 days after date of Notice to Proceed. 38 
• Location:  Central site, convenient for all parties, designated by Contractor. Owner's 39 

Representative. Architect. 40 
• Contractor's Superintendent 41 
• Major Subcontractors 42 
• Major Suppliers 43 
• Others as appropriate 44 

• Minimum Agenda: 45 
• Identify Owner's & Contractor's authorized Representatives 46 
• Distribution and discussion of: 47 

• List of major Subcontractors and Suppliers 48 
• Projected Construction Schedules 49 

• Critical work sequencing 50 
• Major Equipment deliveries and priorities 51 
• Project coordination 52 



SECTION 01-31-50 01-31-50-2 
PROJECT MEETINGS 
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 1 
• PRE-CONSTRUCTION MEETING (Cont) 2 

 3 
• Designation of responsible personnel 4 
• Procedures and processing of: 5 

• Field decisions 6 
• Proposal requests 7 
• Submittals 8 
• Change Orders 9 
• Applications for Payment 10 

• Procedures for maintaining Record Documents 11 
• Use of premises: 12 

• Office, Staging, Storage, and Work areas. 13 
• Owner's requirements 14 

• Construction Facilities, Controls, and Construction Aids. 15 
• Temporary Utilities 16 
• Safety and First-aid procedures 17 
• Security procedures 18 
• Housekeeping procedures  19 

 20 
 21 
• PROGRESS MEETINGS 22 
 23 
• Weekly meetings shall be held at the Jobsite to coordinate the Work, answer questions, and 24 

resolve problems. 25 
• The following shall attend: 26 

• General Contractor's Superintendent 27 
• Architect's Representative 28 
• Owner's Representative. 29 

• Others with interest in Project may attend and shall attend when invited. 30 
• Minimum Agenda: 31 

• Review and approval of previous meeting Minutes 32 
• Review Work progress since previous meeting 33 
• Field observations, problems, conflicts. 34 
• Problems which impede construction schedule 35 
• Review off-site fabrication and delivery schedules 36 
• Corrective measures and procedures to regain projected schedule 37 
• Revisions to Construction Schedule 38 
• Progress schedule during succeeding work period. 39 
• Coordination of schedules 40 
• Review submittal schedules; expedite as required. 41 
• Maintenance of quality standards 42 
• Pending changes and substitutions 43 
• Record Documents status 44 
• Review proposed changes for : 45 

• Effect on Construction Schedule and on completion date 46 
• Other business  47 

 48 
 49 
 50 

END OF SECTION  51 
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 1 
• GENERAL 2 
 3 
• Prepare and submit to Architect estimated Progress Schedules for the Work, with Sub-4 

schedules of Related Activities which are essential to its progress. 5 
• Revise Schedules when appropriate. 6 
• If Contractor fails to deliver Schedule on time or properly update Schedule, Architect may 7 

withhold Progress Payment approval until such time as Contractor complies with these 8 
requirements. 9 

• If, in Architect's opinion, Work progress falls behind approved Schedule, Contractor shall take 10 
necessary action to regain lost time.  Contractor shall increase Work amount, or number of 11 
shifts, or establish overtime operations, or all three, and submit for review Schedule revisions in 12 
which progress rate will be regained, all without additional cost to the Owner. 13 

• Contractor's failure to comply with these requirements shall be grounds for determination that 14 
Contractor is not prosecuting Work with such diligence as will insure Project completion within 15 
specified time.  Upon such determination Owner may terminate Contractor's right to proceed 16 
with Work, or any separable part thereof, in accordance with General Conditions. 17 

• The Contractor and all Subcontractors, Suppliers, and Manufacturers shall schedule material 18 
deliveries and installations to conform to the Schedule, and provisions to this effect shall be 19 
included in all Subcontracts.  20 

 21 
 22 
• RELATED REQUIREMENTS SPECIFIED IN OTHER SECTIONS 23 
 24 
• Contract Conditions:  00-70-00 & 00-80-00 25 
• Summary of Work:  Section 01-11-00 26 
• Project Meetings:  Section 01-31-50  27 
 28 
 29 
• SCHEDULES 30 
 31 
• Form:  Critical Path Network Analysis complying with Associated General Contractors (AGC) 32 

publication "The Use of CPM in Construction A Manual for General Contractors and the 33 
Construction Industry". 34 

• Horizontal Time Scale:  Identify first Work Day of each Week. 35 
• Scale and Spacing:  Allow space for notations and future revisions. 36 
• Headings:  Include separate heading for each Specification Section Title and Section Number 37 

listed in Project Manual Table of Contents.  38 
 39 
 40 
• SCHEDULE CONTENTS 41 
 42 
• Construction Progress Schedule: 43 

• Show complete sequence of construction by activity, including any Work performed by 44 
Owner. 45 

• Show dates for beginning, and completion, of each major element of Work. 46 
• Submittal Schedule for Shop Drawings, Product Data, and Samples: 47 

• Show dates for Contractor's submittals. 48 
 49 
 50 
 51 
 52 
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 1 
• SCHEDULE REVISIONS 2 
 3 
• Indicate progress of each Activity up to date of each Schedule submission. 4 
• Show changes occurring since previous Schedule submission, including the following: 5 

• Major changes in scope 6 
• Activities modified since previous submission 7 
• Revised projections of progress and completion 8 
• Other identifiable changes 9 

• Provide a Narrative Report as needed to define: 10 
• Problem areas, anticipated delays, and related impact on Schedule. 11 
• Corrective action recommended, and expected effect. 12 
 13 
 14 

• SUBMISSIONS 15 
 16 
• Submit initial Schedule within 15 days after Contract award. by or before Pre-construction 17 

Conference. 18 
• Architect will review Schedules and return Review Copy within 10 days after receipt.  19 

Architect's review will be for Schedule Format and Content only, and will not include Schedule 20 
"achievability", which is Contractor's responsibility. 21 

• If required, resubmit within 7 days after return of Review Copy. 22 
• At each weekly Progress Meeting, submit 2-week Projected Progress Schedule, which shall 23 

include Work to be performed during current week and following week. 24 
• Submit updated overall Progress Schedules with each Application for Payment. 25 
• Submit approved electronic copy of each submission for Architect's permanent use.  26 
 27 
 28 
• DISTRIBUTION 29 
 30 
• Distribute copies of Schedules to: 31 

• Jobsite file 32 
• Subcontractors 33 
• Architect 34 
• Owner's Representative 35 
• Other concerned parties 36 

• Instruct recipients to report promptly to Contractor, in writing, any problems anticipated by 37 
projections shown in Schedules.  38 

 39 
 40 
 41 
 42 

END OF SECTION  43 
 44 
 45 
 46 
 47 
 48 
 49 
 50 
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 1 
• GENERAL 2 
 3 
• Extent of Work: 4 

• Submit Shop Drawings, Product Data, and Samples only for those Items specifically 5 
required.  The Architect will not be obligated to review Shop Drawings, Product Data, 6 
or Samples other than those required by the Contract Documents. 7 

• Incomplete Submittals will be returned without review. 8 
• Related Requirements specified Elsewhere: 9 

• Definitions, and additional requirements; see General Conditions, Section 00-70 -00. 10 
• Submittal Schedule: 11 

• Designate in Construction Schedule, or in separate coordinated Schedule, submission 12 
dates and dates that reviewed Product Data will be needed.  13 

 14 
 15 
• SPECIAL REQUIREMENTS 16 
 17 
• Shop Drawings: 18 

• Identify Shop Drawing Details by reference to Drawing Sheet, Schedule shown on 19 
Contract Drawings. 20 

• Sheet Size:  8-1/2 x 11 inch, or folded to that size if printed 21 
• Product Data: 22 

• Clearly mark each copy to identify pertinent Products. 23 
• Show performance characteristics and capacities. 24 
• Show dimensions and required clearances. 25 
• Show wiring and piping diagrams, and controls. 26 
• Manufacturer's standard schematic drawings and diagrams: 27 

• Modify to delete information not applicable to Work. 28 
• Supplement standard information to provide information specifically 29 

applicable to Work. 30 
 31 
 32 
• CONTRACTOR'S RESPONSIBILITIES 33 
 34 
• Review and approve Shop Drawings, Product Data prior to submission. 35 
• Determine and verify: 36 

• Field measurements 37 
• Product Quantities 38 
• Field construction criteria 39 
• Catalog numbers and similar data 40 
• Conformance with Specifications 41 

• Comply with Contract Documents. 42 
• Coordinate each Submittal with requirements of Work. 43 
• Notify Architect in writing, at submission time, of any deviations in Submittals from Contract 44 

Document requirements. 45 
• Perform no Work or Fabrication requiring Submittal until Architect approves Submittal.  46 
 47 
 48 
 49 
 50 
 51 
 52 
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 1 
• SUBMISSION REQUIREMENTS 2 
 3 
• Including attached Submittal Transmittal (CSI Form 12.1A); make submittals promptly in 4 

accordance with approved Progress Schedule and in such sequence as to cause no Work delay. 5 
•  Quantity of submittals required: 6 

• Shop Drawings: 7 
• Architectural Submit electronic copy to Architect.  8 
• Architect will return copy to Contractor with comments and corrections.  9 
• Contractor shall resubmit copy of corrected Drawings for Architect's 10 

permanent files 11 
• Product Data: 12 

• General: 13 
• Include Manufacturer's detailed specifications and data sheets which 14 

describe Products.  Cross-out any information that does not relate to 15 
this Project.  Identify any deviations from requirements specified in 16 
Contract Documents. 17 

• Submittals shall contain: 18 
• Project Title and names of Contractor, Supplier, and Manufacturer, all visible on 19 

outside of Submittal. 20 
• Product identification complete with Specification Section number. 21 
• Field measurements clearly identified as such. 22 
• Applicable Standards, such as ASTM or Federal Specification numbers. 23 
• Identification of deviations from Contract Documents. 24 
• Identification of resubmitted revisions. 25 
• Contractor's Stamp, signed and certifying that Products, field measurements, field 26 

construction criteria, and information submitted has been reviewed and accepted by 27 
Contractor as accurate and conforming with Contract Documents.  Submittals not 28 
bearing Contractor's signed Approval Stamp will be returned unreviewed. 29 

• At least 6x8 inch space on each page for Architect's Approval Stamp. 30 
 31 
 32 

• RESUBMISSION REQUIREMENTS 33 
 34 
• Make any corrections or changes in submittals required by Architect and resubmit until 35 

approved. 36 
• Shop Drawings and Product Data: 37 

• Revise initial drawings or data, and resubmit as specified for initial submittal. 38 
• Identify any changes made other than those requested by Architect. 39 
  40 

 41 
 42 
• ARCHITECT'S RESPONSIBILITIES 43 
 44 
• Review submittals with reasonable promptness. 45 
• Affix signature and indicate approval, or requirements for resubmittal. 46 
• Return submittals to Contractor for distribution, or resubmission.  47 
 48 
 49 

END OF SECTION  50 
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 1 
• GENERAL 2 
 3 
• Comply with governing Codes and Regulations. 4 
• Pay any required Fees or Easement Assessments. 5 
• Enforce safe and sanitary practices. 6 
• Maintain clean Facilities. 7 
• Prevent interference with Owner’s normal use of Owner’s Facilities. 8 
• Prevent wasteful Utility uses. 9 
 10 
 11 
• FIELD OFFICE 12 
 13 
• General: 14 

• Provide substantial, weather-tight Office Building on Premises where directed. 15 
• At Contractor’s option, Contractor may use Portable Buildings suitable for office-use. 16 
• Do not use Field Office or Storage Buildings for Personnel housing. 17 
• Include 1 Room for general use and large enough for Project Meetings of at least 6 18 

people. 19 
• Required Furnishings: 20 

• 1 Table large enough to hold open-set of Contract Drawings 21 
• 1 Shelf large enough to hold Project Manuals and other similar Documents 22 
 23 
 24 

• TEMPORARY COMMUNICATIONS EQUIPMENT 25 
 26 
• In Contractor’s Field Office provide the following: 27 

• 1 Computer capable of transmitting, receiving, and printing E-Mail messages; and 28 
connected with Internet Direct Service Line (DSL) to Fax Machine. 29 

• Provide wall-mounted Directory at each Instrument listing Name and Business Phone Number 30 
of at least the following: 31 

• Each Contractor and Subcontractor 32 
• Architect 33 
• Physicians 34 
• Hospitals 35 
• Ambulance 36 
• Local Fire Department 37 
 38 
 39 

• TEMPORARY WATER 40 
 41 
• Provide and maintain Water for the following purposes: 42 

• Service Standpipe equipped with sufficient 3/4 inch Hydrants that any Work Center 43 
can be reached with 100 ft. Extension Hose.  Equip Hydrants with Backflow 44 
Prevention Devices.    45 

• Drinking Water dispensed in Single-service Containers or Sanitary Fountains.  46 
• Maintain cool as practicable, clean, and fresh. 47 
• Maintain adequate volume. 48 
• Protect against freezing. 49 
• Water source: 50 

• Water, in quantities judged reasonable by Architect, will be furnished without charge 51 
by Owner.  52 
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 1 
• TEMPORARY TOILET FACILITIES 2 
 3 
• Provide Toilet and Washing Facilities in accordance with governing Regulations.  Chemical 4 

Toilets equipped with Waterless Hand Cleaners will be permitted. 5 
• If both Men and Women are working, provide separate Facilities for each sex. 6 
• Maintain each Toilet with Toilet Tissue on suitable Dispenser. 7 
• Remove Temporary Toilets and use Building Fixtures as soon as feasible. 8 
• Where necessary, disinfect Premises after Toilet removal and restore to specified condition. 9 
• Do not use Owner’s existing Toilet Facilities.  10 
 11 
 12 
• TEMPORARY BARRICADES 13 
 14 
• Provide all necessary to protect Public and Workers against injury and to protect Project against 15 

damage and unauthorized intrusion.  16 
 17 
 18 
• TEMPORARY EXTERIOR ENCLOSURES 19 
 20 
• Provide sufficient Enclosures to prevent infiltration of Rainwater, Wind, and other Elements, 21 

and prevent undue Heat Loss from within Enclosed Area.  22 
• At no additional cost to Owner, clean, repair, and, when directed, replace any Building 23 

Materials or Contents which have been damaged or discolored because of lack of enclosure.  24 
 25 
 26 
• TEMPORARY FIRE PROTECTION 27 
 28 
• Provide and maintain necessary Facilities and Equipment to safeguard Project against Fire 29 

Damage.  30 
 31 
 32 
• TEMPORARY FENCING 33 
 34 
• Provide 6 ft. minimum height Chain Link Fencing around Project Limits, where shown on 35 

Drawings. 36 
• Submit to Owner 2 Keys for each Gate Lock. 37 
• Comply with Building Code Section 33-03-.0  38 
 39 
 40 
• TEMPORARY ELECTRICITY 41 
 42 
• Power: 43 

• Provide and maintain structurally and electrically sound, Code-approved, Temporary 44 
Power Distribution System as follows: 45 

• Sufficient Load Centers that any Work Area can be reached with 100 ft. long 46 
Extension Cord.   47 

• Load Centers shall include: 48 
• Weatherproof Distribution Boxes 49 
• Circuit Breakers for each Outlet 50 
• Equipment Grounding Continuity for entire System 51 
 52 
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 1 
• TEMPORARY ELECTRICITY (Cont) 2 

 3 
• Power at proper voltage for: 4 

• Temporary Field Offices 5 
• Temporary Lighting and Power 6 

• General Contractor, other Prime Contractors, and each Subcontractor shall provide 7 
their own power and distribution system for Field Welders and any other Special Power 8 
beyond that specified herein. 9 

• Lighting: 10 
• Provide and maintain Temporary Lighting at least as follows: 11 

• 1 ft. candle measured 3 ft. above Ground as required to illuminate Project 12 
Grounds. Control Lights by Photo-electric Cell set to energize Lights during 13 
darkness. 14 

• Wiring: 15 
• Prevent conflict with General Construction. 16 
• Maintain Cords clear of Walkways and other Heavy-traffic Areas. 17 

• Power Source: 18 
• Electricity, in quantities judged reasonable by Architect, will be furnished without 19 

charge by Owner. 20 
 21 
 22 

• TEMPORARY VEHICLE PARKING 23 
 24 
• Owner will designate Vehicle Parking Spaces within existing Parking Lot for Contractors' 25 

exclusive use. 26 
• Do not park in Non-designated Parking Spaces. 27 
 28 
 29 
• TEMPORARY STAGING & MATERIAL STORAGE SPACES 30 
 31 
• Maintain within Project Boundary Limits shown on Drawings. 32 
• Do not obstruct existing Drives, or Walks. 33 
 34 
 35 
• TEMPORARY FACILITIES REMOVAL 36 
 37 
• Remove Temporary Facilities at Project completion or sooner, if directed. 38 
• Repair any damage resulting from Temporary Facilities,  39 
 40 
 41 

END OF SECTION  42 
 43 
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 1 
• REQUIREMENTS INCLUDED 2 
 3 
• Establish and maintain Project Security Program to: 4 

• Protect Work, Stored Products, and Construction Equipment against Theft and 5 
Vandalism. 6 

• Protect Premises against unauthorized intrusion. 7 
• Protect Owner’s facilities and operations at Site against Theft, Vandalism, and Damage by 8 

Contractor’s Work or Workers. 9 
• Comply with Owner’s Security requirements.  10 
 11 
 12 
• RELATED REQUIREMENTS SPECIFIED IN OTHER SECTIONS 13 
 14 
• Project Meetings:  Section 01-31-50 15 
• Temporary Facilities:  Section 01-50-00 16 
• Storage and Protection of Products:  Section 01-60-00  17 
 18 
 19 
• MAINTENANCE OF SECURITY 20 
 21 
• Initiate Security Program promptly after Job Mobilization. 22 
• Initiate Security Program in compliance with Owner’s System prior to Job Mobilization. 23 
• Maintain Security Program throughout construction period, until Owner-occupancy or Owner-24 

acceptance precludes the need for Contractor-security.  25 
 26 
 27 
 28 
 29 
 30 

END OF SECTION  31 
 32 
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 39 
 40 
 41 
 42 
 43 
 44 
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 1 
• GENERAL 2 
 3 
• Wherever a Material, Article, or piece of Equipment is identified on the Drawings or in the 4 

Specifications by reference to manufacturers' or vendors' names, trade names, catalog numbers, 5 
or the like, it is so identified for the purpose of establishing a standard, and any material, article, 6 
or piece of equipment of other manufacturers or vendors which will perform adequately the 7 
duties imposed by the general design will be considered equally acceptable provided the 8 
material, article, or piece of equipment so proposed is, in the opinion of the Architect, of equal 9 
substance, appearance, and function.  The substituted Product shall not be purchased or 10 
installed by the Contractor without the Architect's written approval. 11 

• The Architect will be sole judge of acceptability of any proposed substitution. 12 
• Only approved substitutions may be used on Contract Work. 13 
• Each request for substitution approval shall include: 14 

• Identity of Product for which substitution is requested; include Specification page and 15 
line number. 16 

• Identity of substitution including complete Product description, drawings, photographs, 17 
performance and test data, and all other information necessary for evaluation. 18 

• Quality comparison of proposed substitution with specified Product. 19 
• Changes in other Work required because of substitution. 20 
• Effect on construction progress schedule. 21 
• Cost of proposed substitution compared with specified Product. 22 
• Any required license fees or royalties. 23 
• Availability of maintenance service. 24 
• Source of replacement materials.  25 

 26 
 27 
• SUBSTITUTIONS DURING BIDDING PERIOD 28 
 29 
• No request for substitution approval will be considered unless written request in triplicate has 30 

been submitted on Standard Form bound hereinafter, and has been received by Architect at 31 
least 5 Working Days prior to Bid opening. 32 

• Requests must be hand-delivered, faxed, or postal-mailed.  (Note:  Neither faxed requests nor 33 
requests submitted without self-addressed and stamped envelope will be individually 34 
acknowledged.) 35 

• Architect will issue Addenda prior to Bid opening listing all approved substitutions.  36 
 37 
 38 
• SUBSTITUTIONS AFTER CONTRACT AWARD 39 
 40 
• In accordance with General Conditions Article 3.4.2, approval will be granted only when 41 

recommended by Architect, when approved by Owner, and when: 42 
• Specified Product cannot be delivered without Project delay, or 43 
• Specified Product has been discontinued, or 44 
• Specified Product has been replaced by superior Product, or 45 
• Specified Product cannot be guaranteed as specified, or 46 
• Specified Product will not perform properly, or 47 
• Specified Product will not fit within designated space, or 48 
• Specified Product does not comply with governing codes, or 49 
• Substitution will be clearly in Owner's interest. 50 

• If and when approved, Architect will issue Change Order for Owner's signature authorizing 51 
approved substitution and revising Contract Sum where appropriate. 52 
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 1 
• SUBSTITUTIONS AFTER CONTRACT AWARD (Cont) 2 
 3 
• Owner will be entitled to deduct from the Contract Sum such amounts paid to Architect for 4 

evaluating Substitution Requests after Contract award, and to make agreed-upon changes to the 5 
Drawings and Specifications made necessary by Owner’s acceptance of such substitutions.  6 

 7 
 8 
• CONTRACT COMPLIANCE 9 
 10 
• Substitution approval does not relieve Contractor from responsibility for proper execution of 11 

the Work and for compliance with other Contract requirements.  12 
 13 
 14 
 15 
 16 
 17 

END OF SECTION  18 
 19 
 20 
 21 
 22 
 23 
 24 
 25 
 26 
 27 
 28 
 29 
 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 



SECTION 01-73-00 01-73-00-1 
CUTTING & PATCHING 

Eddyville Charter School Siding & Window Replacement 01-73-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• SECTION INCLUDES 5 
 6 
• Perform all cutting, fitting, and patching, including related to requirements to complete Work, 7 

and to: 8 
• Make Work fit properly 9 
• Integrate with other Work 10 
• Uncover Work for installation of ill-timed Work 11 
• Remove and replace defective and non-conforming Work 12 
• Provide penetrations through non-structural surfaces for  existing Electrical Work  13 

 14 
 15 
• RELATED WORK SPECIFIED IN OTHER SECTIONS 16 
 17 
• Demolition Work:  Section 02-22-00  18 
 19 
 20 
• REQUIRED SUBMITTALS 21 
 22 
• Submit written request for Cutting Approval to Architect well in advance of any cutting which 23 

affects: 24 
• Description of proposed Work including: 25 

• Products proposed for use 26 
• Extent of required refinishing 27 

• Alternatives to cutting and patching 28 
• Cost proposal, when applicable.  29 

 30 
 31 
 32 
• PART 2 - PRODUCTS  33 
 34 
 35 
• MATERIALS 36 
 37 
• Products similar to those specified elsewhere in this Project Manual: 38 

• Follow those Specifications. 39 
• Other Products: 40 

• Follow Architect's instructions.  41 
 42 
 43 
 44 
• PART 3 - EXECUTION  45 
 46 
 47 
• EXISTING CONDITIONS 48 
 49 
• Inspect existing conditions and identify Work subject to damage or movement caused by 50 

proposed cutting and patching. 51 
• After uncovering, inspect conditions affecting performance of Work. 52 
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 1 
• PART 3 - EXECUTION  2 
 3 
 4 
• EXISTING CONDITIONS (CONT) 5 
 6 
• Report unsatisfactory and questionable conditions to Architect. 7 
• Do not proceed with Work until Architect provides further instructions.  8 
 9 
 10 
• PREPARATION 11 
 12 
• Maintain adequate Temporary Support necessary to assure structural integrity of affected 13 

Work. 14 
• Protect other portions of Project Work against damage and discoloration. 15 
• Protect Work exposed by cutting against damage and discoloration.  16 
 17 
 18 
• PERFORMANCE 19 
 20 
• Provide proper surfaces for patching and finishing. 21 
• Employ qualified Installer or Fabricator to perform cutting and patching for: 22 

• Weather-exposed or moisture-resistant surfaces. 23 
• Sight-exposed finished surfaces. 24 

• Fit Work air-tight to Pipes, Sleeves, Ducts, Conduits, and other surface penetrations. 25 
• Where patching occurs, refinish entire surface to provide even finish to match adjacent Work as 26 

follows: 27 
• Continuous Surfaces:  Refinish to nearest Intersection or Joint. 28 
• Assemblies:  Refinish entire Unit.  29 

 30 
 31 
• CUTTING STRUCTURAL FRAMING 32 
 33 
• Not permitted, unless shown on Drawings or otherwise pre-approved. 34 
• Concealed Lumber Wall Framing Members: 35 

• Maximum Notching Depth: 36 
• At Exterior & Bearing Walls:  25% of Member width. 37 
• At all other locations:  40% of Member width. 38 

• Cover Notches with Metal Plate; Simpson SS Stud Shoe, or approved. 39 
• Bored Holes Prohibited: 40 

• Within 5/8 inch of Member edge. 41 
• Within same section as Cut or Notch. 42 

• Maximum Size of Bored Holes: 43 
• At Bearing Walls:  40% of Member width. 44 
• At all other locations:  60% of Member width. 45 

• Cover Stud edge at Bored Hole with Metal Plate; Simpson NS Nail Stopper, or 46 
approved. 47 

 48 
 49 
 50 
 51 
 52 
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 1 
• PART 3 - EXECUTION  2 

 3 
 4 

• CLEANING & REPAIRING 5 
 6 
• Including Work of other Trades, clean, repair and touch-up, or replace when directed, Products 7 

which have been soiled, discolored, or damaged by work of this Section. 8 
• Remove Debris from Project Site upon work completion or sooner, if directed.  9 
 10 
 11 

END OF SECTION  12 
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 1 
• PART 1 - GENERAL  2 
 3 
 4 
• EXTENT OF WORK 5 
 6 
• As required by Contract Conditions and as specified herein, execute Cleaning and Trash 7 

removal during Work progress and at Work completion.  8 
 9 
 10 
• RELATED WORK SPECIFIED IN OTHER SECTIONS 11 
 12 
• Cleaning specific Products or Work:  See respective Specification Sections.  13 
 14 
 15 
• ALTERNATES 16 
 17 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  18 
 19 
 20 
• REGULATORY AGENCY REQUIREMENTS 21 
 22 
• Comply with governing Codes, Regulations, Ordinances, and Antipollution requirements.  23 
 24 
 25 
 26 
• PART 2 - PRODUCTS  27 
 28 
 29 
• CLEANING MATERIALS 30 
 31 
• Use only those which will not create hazards to health or property, and which will not damage 32 

Surfaces. 33 
• Use only those recommended by Manufacturer of Surface to be cleaned. 34 
 35 
 36 
 37 
• PART 3 - EXECUTION  38 
 39 
 40 
• GENERAL 41 
 42 
• Follow Cleaning Material and Surface Manufacturers' instructions.  43 
 44 
 45 
• DURING CONSTRUCTION 46 
 47 
• Daily, clean to maintain Work Site free from accumulations of Waste, Rubbish, and 48 

Windblown Debris, resulting from Construction Operations. 49 
• Provide on-site Containers for collection of Waste, Debris, and Rubbish. 50 
• Periodically remove Waste, Debris, and Rubbish; legally dispose of away from Project Site.  51 
 52 
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 1 
• DUST CONTROL 2 
 3 
• Protect interior when existing windows removed from weather, dust and dirt 4 
• Clean Interior Surfaces including floors and around openings prior to Owner painting. 5 
• Clean all exterior surfaces of building and Windows. 6 
• Schedule cleaning so that resultant Dust and Contaminants will not fall on wet or newly-coated 7 

Surfaces. 8 
 9 
 10 
• FINAL CLEANING 11 
 12 
• Remove Waste, Debris, and Surplus Material from Project Site and Adjacent Property. 13 
• Clean Grounds , where soiled or trashed by work of this Project, as follows: 14 

• Paved Surfaces:  Remove Stains, Spills, and Foreign Substances; and hose-clean. 15 
• Other Surfaces:  Rake-clean. 16 

• In addition to debris-removal and cleaning specified in other Sections, clean exposed-to-view 17 
Exterior and Interior Surfaces. 18 

• Employ skilled Workers to perform cleaning. 19 
• Remove any Temporary Protection and Labels not required to remain. 20 
• From sight-exposed Exterior and Interior Surfaces, remove Grease, Adhesive, Mastic, Dust, 21 

Dirt, Paint, Stains, Fingerprints, and other Foreign Substances. 22 
• Clean Glazing,   23 
• Remove Waste, Debris, and Foreign Substances from Roof.   24 
• Maintain Structure and Components clean until Project Final Completion.  25 
 26 
 27 
 28 
 29 
 30 

END OF SECTION 31 
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 1 
• REQUIREMENTS INCLUDED 2 
 3 
• Compile specified Bonds, if any, and Warranties. 4 
• Compile specified Service and Maintenance Contracts. 5 
• Review submittals to verify compliance with Contract Documents.  6 
 7 
 8 
• RELATED REQUIREMENTS SPECIFIED IN OTHER SECTIONS 9 
 10 
• Bid Bond:  Section 00-20-00 11 
• Performance & Labor & Material Payment Bonds:  Section 00-20-00  12 
• Warranties or Bonds required for Specific Products:  See respective Specification Sections  13 
 14 
 15 
• REQUIRED SUBMITTALS 16 
 17 
• Assemble Bonds, Warranties, and Service & Maintenance Contracts executed by Contractor, 18 

and each of respective Manufacturers, Suppliers, and Subcontractors. 19 
• Number of Original Signed Copies Required:  Provide 1 for each volume of Owner's Operating 20 

& Maintenance Manual specified in Section 01-83-00. 21 
• Table of Contents:  Neatly type in orderly sequence. 22 
• Provide complete information for each of the following: 23 

• Product or Work Item 24 
• Firm, with name of Principal, Address, and Telephone Number 25 
• Beginning date and duration of Bond, Warranty, or Service & Maintenance Contract. 26 
• The following information for Owner's Personnel: 27 

• Procedure in event of failure or malfunction. 28 
• Instances which affect Bond, Warranty, or Service & Maintenance Contract. 29 

• Contractor, name of responsible Principal, Address, and Telephone Number.  30 
 31 
 32 
• SUBMITTAL FORM 33 
 34 
• 3 Ring ‘D’ binder adequate in size for all materials 35 
• Punch sheets for standard 3-ring Binder. 36 
• Size:  8-1/2 x 11 inches 37 
• Fold larger sheets to fit into Binder. 38 
• Cover:  Identify each Packet with printed title "WARRANTIES & BONDS". 39 
• List: 40 

• Title of Project 41 
• Name of Contractor  42 

 43 
 44 
• SUBMITTAL  45 
 46 
• Provide with Application for Final Payment 47 
 48 
 49 
 50 
 51 
 52 



SECTION 01-78-00 01-78-00-2 
WARRANTIES & BONDS 

Eddyville Charter School Siding & Window Replacement 01-78-00-2 

 1 
• MANUFACTURER'S WARRANTIES 2 
 3 
• In addition to Contractor's Warranty, Manufacturers' Warranties shall pass to Owner and shall 4 

not take effect until affected Work has been accepted in writing by Owner.  5 
 6 
 7 
 8 
 9 
 10 

END OF SECTION  11 
 12 
 13 
 14 
 15 
 16 
 17 
 18 
 19 
 20 
 21 
 22 
 23 
 24 
 25 
 26 
 27 
 28 
 29 
 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 



SECTION 02-22-00 02-22-00-1 
DEMOLITION 

Eddyville Charter School Siding & Window Replacement 02-22-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• CONTRACT CONDITIONS 5 
 6 
• Work of this Section is bound by the Contract Conditions and Division 1, bound herewith, in 7 

addition to this Specification and accompanying Drawings.  8 
 9 
 10 
• WORK INCLUDED 11 
 12 
• Do all demolition required for completion of Work shown on Drawings or in Specifications. 13 
• Except for Related Work specified below, remove from Site all Construction demolition and waste 14 

materials. 15 
 16 
 17 
• RELATED WORK SPECIFIED IN OTHER SECTIONS 18 
 19 
• Temporary Facilities:  Section 01-50-00  20 
 21 
 22 
• SALVAGE 23 
 24 
• To Owner: 25 

• The following Surplus Material remains property of Owner: 26 
• Reusable trim as identified by Owner 27 

• To Contractor: 28 
• All Surplus Material becomes property of Contractor. 29 
• Surplus Material may be re-used on Work only if Owner and Architect judges it equal to 30 

specified Products. 31 
• Certain Items may be specifically noted on Drawings for re-use. 32 
• Remove all other Surplus Material from Site.  33 
 34 
 35 
• ALTERNATES 36 
 37 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  38 
 39 
 40 
• COORDINATION 41 
 42 
• Coordinate with other Trades affecting or affected by Work of this Section.  43 
 44 
 45 
• CONTRACTOR'S QUALIFICATIONS 46 
 47 
• At least 5 years experience performing Work of this type.  48 
 49 
 50 
 51 
 52 
 53 



SECTION 02-22-00 02-22-00-2 
DEMOLITION 

Eddyville Charter School Siding & Window Replacement 02-22-00-2 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• REGULATORY AGENCY REQUIREMENTS 5 
 6 
• Comply with governing Environmental and Hazardous Material regulations, ordinances, and 7 

requirements.  8 
 9 
 10 
• SAFETY REQUIREMENTS 11 
 12 
• If more restrictive than those specified herein, conform to Building Code requirements, ANSI A10.6 13 

"Safety Requirements for Demolition", and applicable OSHA requirements.  14 
 15 
 16 
• EXCESSIVE NOISE 17 
 18 
• Perform Work requiring Air Hammers and other noisy Equipment only between hours of 7:00 am 19 

and 4:00 pm if school is not occupied. If school is in session coordinate specific times noisy 20 
equipment is permitted. 21 

• Comply with requirements specified in Section 01-11-00.  22 
 23 
 24 
• WORK SEQUENCE 25 
 26 
• Sequence Work as follows:  27 

• This Over All Project is in 3 Phases. The drawings indicate the extent of work per Phase. 28 
Coordination between Phases 2 and 3 is with the Owner upon completion of Phase 1. 29 

• Work on site, removing siding and windows, is not to begin until materials for reinstallation 30 
and reconstruction are on site. 31 

• Contractor is to schedule and create a work sequence that completes enough work to retain 32 
weather tightness of the Building when Contractor is not on Site. 33 

• No portion of the Building is to be left open to the weather. Contractor will take full 34 
responsibility for any and all weather damage. 35 

• Once Construction begins, no delays will be acceptable for lack of material. All materials are 36 
to be on site. 37 

 38 
 39 
 40 
• PART 3 - EXECUTION  41 
 42 
 43 
• EXISTING CONDITIONS 44 
 45 
• Verify that portion of Structure where work is to occur is not occupied or in use n any way. 46 
• Do not start Work until conditions are satisfactory. 47 
• Should any suspected Asbestos, Lead Paint, or other Hazardous Material be encountered perform the 48 

following: 49 
• Immediately notify Architect and Dept. of Environmental Quality. 50 
• Comply with Architect's directions and Regulatory Agency requirements. 51 
• Owner will employ Testing Lab to confirm presence of Hazardous Material. 52 
• Perform no Work that could disturb or spread suspected Hazardous Material. 53 



SECTION 02-22-00 02-22-00-3 
DEMOLITION 

Eddyville Charter School Siding & Window Replacement 02-22-00-3 

 1 
• PART 3 - EXECUTION  2 
 3 
• EXISTING CONDITIONS (CONT) 4 
 5 

• If Laboratory Tests confirm presence of Hazardous Material; Owner will remove, contain, or 6 
encapsulate Hazardous Material; and will issue Change Order increasing Contract Sum for 7 
any proven additional cost to Contractor and extending Contract Completion Date for any 8 
proven loss of Contractor's time. 9 

• Note: The paint has been tested and found not to be hazardous. Copy of the findings can be 10 
obtained from the Owner.  11 

 12 
 13 
• PROTECTION 14 
 15 
• General: 16 

• Protect portions of existing Building which are to remain against damage and discoloration. 17 
• Allow no Leaks, even temporary, in existing Building. 18 

• Barriers, Safety Guards, & Warning Lights: 19 
• Provide where necessary for Public protection. 20 

• Utilities: 21 
• Keep active Utilities intact and in continuous operation. 22 

• Adjacent Spaces: 23 
• Provide protection required by General Conditions. 24 
• Where Debris-removal must pass through occupied spaces of Existing Building, transport 25 

Debris in enclosed Carts covered at all times with Damp Cloths. 26 
• Sprinkle Loose Debris with Water where necessary to control Dust. Do not use enough 27 

Water to cause flooding, icing, or contaminated runoff. 28 
• Keep area clean and free of Obstructions. 29 

• Existing Trees & Plants to be protected against damage.  30 
• Contractor to replace with like plant if beyond saving.   31 

 32 
 33 
• PREPARATION 34 
 35 
• Owner will temporarily remove lighting, surface mounted conduit, plumbing and HVAC on or 36 

against siding to be removed. Owner will replace once new siding is in place. 37 
• Arrange for, and verify Utility Service termination including removing any Meters and capping any 38 

Active Lines. 39 
• Exterminate any present Vermin or Rodents. 40 
• Remove Salvage and store where directed.  41 
 42 
 43 
• DEMOLITION 44 
 45 
• Begin at one end of the Structure and proceed around to complete Phase 1 in a sequential manner 46 

with available materials. 47 
• Remove siding, door and window trim and windows as indicated on drawings. 48 
• Remove any damaged building paper. 49 
• Remove and replace portions of wall sheathing that indicate damage and rot. 50 
 51 
 52 
 53 



SECTION 02-22-00 02-22-00-4 
DEMOLITION 

Eddyville Charter School Siding & Window Replacement 02-22-00-4 

• PART 3 - EXECUTION  1 
 2 
• DEMOLITION (CONT) 3 
 4 
• If in the removal of siding and windows the framing indicates rot, remove and replace to the extent 5 

necessary. 6 
• In the removal of any framing, neatly cut gypsum board on the interior back to the nearest 7 

sound member and remove.  8 
• Replace insulation in wall after reframed 9 
• Replace gypsum board and any interior trim, Owner will repaint. 10 

• If the existing T-111 siding is in good condition, it does not have to be removed. Contractor may 11 
apply new water resistant barrier and new siding over it. 12 

• If weather barrier is sound and not damaged, it may remain and install new weather resistant barrier 13 
over it. 14 

• Remove and replace any flashing in conjunction with siding. 15 
• Provide all flashing noted on Drawings. 16 
• If flashing cap is not able to be lifted to remove and replace siding without damage, flashing cap is to 17 

be replaced. 18 
• If fascia needs to be removed to replace the siding, it may be reinstalled if in good condition and not 19 

damaged in removal. If damaged, it is to be replaced. 20 
 21 
 22 
• PRODUCT CLEANING & REPAIRING 23 
 24 
• Allow no Debris to accumulate in Buildings, or on Grounds, Streets, or Walks. 25 
• Haul Debris away from Site as soon as removed, and legally dispose at Contractor's expense. 26 
• Including Work of other Trades, clean, repair and touch-up, or replace when directed, Products 27 

which have been soiled, discolored, or damaged by work of this Section.  28 
 29 
 30 
 31 
 32 
 33 

END OF SECTION  34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 
 45 
 46 
 47 
 48 
 49 
 50 
 51 



SECTION 06-10-00 06-10-00-1 
ROUGH CARPENTRY 

Eddyville Charter School Siding & Window Replacement 06-10-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• CONTRACT CONDITIONS 5 
 6 
• Work of this Section is bound by the Contract Conditions and Division 1, bound herewith, in 7 

addition to this Specification and accompanying Drawings.  8 
 9 
 10 
• RELATED WORK SPECIFIED IN OTHER SECTIONS 11 
 12 
• Temporary Toilets, Field Office Buildings, Section 01-50-00 13 
• Preservative Treatment of Wood:  Section 06-31-00 14 
• Siding Section 06-42-00 15 
• Vinyl Windows:  Section 08-56-00  16 
 17 
 18 
• OPTIONS 19 
 20 
• Contractor may, at his option, substitute: 21 

• Oriented Strand Board bearing Grade Stamp of American Plywood Assn. in lieu of 22 
Plywood Wall, Sheathing.  23 

 24 
 25 
• ALTERNATES 26 
 27 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  28 
 29 
 30 
• COORDINATION 31 
 32 
• Coordinate with other Trades affecting or affected by Work of this Section.  33 
 34 
 35 
• EVIDENCE OF GRADE 36 
 37 
• Grademark of Association having jurisdiction must appear on each piece of Material as 38 

follows: 39 
• Lumber:  (WWPA) Western Wood Products Assn. or other Agency certified by Board 40 

of Review of American Lumber Standards Committee. 41 
• Plywood:  (APA) Engineered Wood Assn. (formally known as American Plywood 42 

Assn.); 7011 S. 19th St.; Tacoma, WA 98411; (253) 565-6600. 43 
• Oriented Strand Board:  (APA) Engineered Wood Assn. (formally known as American 44 

Plywood Assn.); 7011 S. 19th St.; Tacoma, WA 98411; (253) 565-6600.  45 
 46 
 47 
• PRODUCT DELIVERY, STORAGE, & HANDLING 48 
 49 
• Protect against damage and discoloration. 50 
• Do not store Wood materials in wet or damp areas, or in contact with Ground. 51 
• Store materials where indicated on Site by Owner  52 
 53 



SECTION 06-10-00 06-10-00-2 
ROUGH CARPENTRY 

Eddyville Charter School Siding & Window Replacement 06-10-00-2 

 1 
• PART 2 - PRODUCTS  2 
 3 
 4 
• FRAMING LUMBER - GENERAL 5 
 6 
• Species, unless otherwise specified:  7 
• Where Pressure-preservative Treated:  Hem-Fir 8 
• Elsewhere:  Douglas Fir 9 
• Finish, unless otherwise specified herein:  Surfaced 4 sides 10 
• Sizes & Shapes, unless otherwise specified herein:  Standard nominal dimensions 11 
• Manufacturing Standard:  Dept. of Commerce Product Standard 20. 12 
• Grade & (WWPA Grading Rules Paragraph Number): 13 

• Wall Studs up to 10 ft. Long: 14 
• 2x4 inch & Smaller:  Stud (41.13) 15 
• 2x6 inch & Larger:  No. 2 (80.12) 16 

• Wall Studs Longer than 10 ft.:  No. 2 (80.12) 17 
• Stud Wall Plates:  No. 2 (80.12) 18 
• Furring, Blocking, Curbing, & Bracing:  Standard (40.12) 19 

• Maximum Moisture content when installed in Project: 20 
• Douglas Fir:  19% 21 
• Hemlock, if any:  17%  22 

 23 
 24 
• PLYWOOD GENERAL 25 
 26 
• Manufacturing Standard:  U.S. Product Standard 1 27 
• APA Grades, unless otherwise specified elsewhere: 28 

• Exposed Surfaces:  A 29 
• Elsewhere:  C 30 

• Types, unless otherwise specified elsewhere: 31 
• Where exposed to Moisture:  Exposure 1 32 
• Elsewhere:  Exposure 2 33 

• Display APA Grade Mark on each Piece  34 
 35 
 36 
• FRAMING CONNECTORS 37 
 38 
• Manufacturer:  Simpson, K.C. Metals, USP, or approved. 39 
• Model: 40 

• Connector Model Numbers to be selected from Simpson Catalog. 41 
• If Specific Model is not shown on Drawings, use type recommended by Manufacturer 42 

for conditions of installation. 43 
• Material:   44 

• If and where contacting Preservative or Fire-retardant Treated Wood:  Stainless 45 
Steel 46 

• Elsewhere:  ASTM-653 Galvanized Steel with G-185 Coating Thickness  47 
 48 
 49 
 50 
 51 
 52 
 53 



SECTION 06-10-00 06-10-00-3 
ROUGH CARPENTRY 

Eddyville Charter School Siding & Window Replacement 06-10-00-3 

 1 
• PART 2 - PRODUCTS  2 
 3 
 4 
• FASTENERS  5 
 6 
• Manufacturing Standard: 7 

• Bolts:  Fed. Spec. FF-B-575 8 
• Nuts:  Fed. Spec. FF-N-836 9 
• Expansion Shields:  Fed. Spec. FF-S-325 10 
• Lag Screw & Lag Bolts:  Fed. Spec. FF-B-561 11 
• Toggle Bolts:  Fed. Spec. FF-B-588 12 
• Wood Screws:  Fed. Spec. FF-S-111 13 
• Nails & Staples:  Fed. Spec. FF-N-105B 14 

• Finish: 15 
• At Preservative-treated Wood:  Stainless Steel 16 
• At Exterior Work:  Hot-dip Galvanized 17 
• At Interior Work:  Contractor's choice 18 

• Type: 19 
• Where type is specifically noted:  Use type specified. 20 
• Elsewhere: 21 

• Where applied to Lumber:  Nails or Wood Screws 22 
• Where applied to Plywood or Particle Board:  Nails or Sheetmetal Screws 23 
• Where applied to Metal:  Machine Screws or Bolts 24 
• Where applied to Masonry:  Machine Screws with Expansion Shields 25 

• Extent of Work: 26 
• Provide all necessary for installation of Work specified herein. 27 
• Sizes and quantities noted hereunder and in Building Code.  28 

 29 
 30 
• ADHESIVE  31 
 32 
• Manufacturer & Brand:  Contractor's choice 33 
• Type:  Water-based with 15 grams/liter maximum VOC's  34 
 35 
 36 
• WALL STUDS 37 
 38 
• Material:  Framing Lumber 39 
• Size:  Match adjacent material 40 
• Extent of Work:  Provide at exterior Frame Walls for infill of openings and replacement of dry 41 

rot material.  42 
 43 
 44 
• PLYWOOD WALL SHEATHING 45 
 46 
• Grade:  C-D Exposure 1 47 
• Nominal Thickness:  Thickness to match adjacent material 48 
• Edge Blocking:  Required  as needed for securing 49 
• Extent of Work:  Provide over areas where infill of previous window openings occurred and 50 

replacement of dry rot material.  51 
 52 
 53 



SECTION 06-10-00 06-10-00-4 
ROUGH CARPENTRY 

Eddyville Charter School Siding & Window Replacement 06-10-00-4 

 1 
• PART 2 - PRODUCTS  2 
 3 
 4 
• EXTERIOR WALL BUILDING WRAP  5 
 6 
• Manufacturer:   Kingspan or approved. 7 
• Brand:   GreenGuard MAX 8 
• Material:  Breathable polyolefin 9 
• Overall Thickness:  0.018 inch 10 
• Extent of Work:  Cover Exterior Wall Sheathing.  11 
 12 
 13 
• EXTERIOR WALL OPENINGS WRAP 14 
 15 
• Manufacturer:  Kingspan or approved. 16 
• Brand:   GreenGuard Self-Adhering Professional Flashing 17 
• Material:  Self-adhering  polyolefin film with butyl adhesive 18 
• Extent of Work:  Wrap around Heads, Sills, and Jambs of Rough Openings of doors and 19 

windows in Exterior Walls.  20 
 21 
 22 
 23 
• PART 3 - EXECUTION  24 
 25 
 26 
• EXISTING CONDITIONS 27 
 28 
• Verify that Surfaces to receive Work specified herein are rigid, secure, accurately sized and 29 

located, and otherwise properly prepared. 30 
• Prior to starting Work, notify General Contractor about defects requiring correction. 31 
• Do not start Work until conditions are satisfactory.  32 
 33 
 34 
• PROTECTING WORK OF OTHER SECTIONS 35 
 36 
• Protect against damage and discoloration caused by Work of this Section.  37 
 38 
 39 
• INSTALLATION GENERAL 40 
 41 
• Install Proprietary Products in accordance with Manufacturer's instructions. 42 
• Use additional Fasteners to those specified herein where necessary to insure rigidity and 43 

permanence. 44 
• Provide Washers under Nuts and Heads when making Bolted or Lag Screwed connections. 45 
• Drive Nails perpendicular to grain in lieu of toe-nailing where feasible. 46 
• Accurately locate, cut, fit, and install Work secure, rigid, to true lines, plumb, and level, unless 47 

otherwise indicated.  48 
 49 
 50 
 51 
 52 
 53 



SECTION 06-10-00 06-10-00-5 
ROUGH CARPENTRY 

Eddyville Charter School Siding & Window Replacement 06-10-00-5 

• PART 3 - EXECUTION  1 
 2 
 3 
• FRAMING CONNECTOR INSTALLATION 4 
 5 
• Provide where indicated or where installation will create a better connection of materials, 6 

secure with Fasteners recommended by Manufacturer.  7 
 8 
 9 
• WALL STUDS INSTALLATION 10 
 11 
• Spacing:  At minimum match existing. 12 
• Install with Wide-face perpendicular to Wall-direction line. 13 
• Double Studs at Opening Jambs, attachment to existing and triple Studs at Corners   14 

Intersections, unless otherwise shown on Drawings. 15 
• Secure Studs to Top and Bottom Plates. 16 
• Where necessary to receive Wall Covering Fasteners, provide Blocking fabricated of 2 inch 17 

minimum thick Framing Lumber matching full-width of Stud.  18 
 19 
 20 
• FIREBLOCKING & DRAFSTOPPING 21 
 22 
• Comply with IBC / OSSC 2019  23 
 24 
 25 
• PLYWOOD WALL SHEATHING INSTALLATION 26 
 27 
• Install horizontally and continuous over 2 or more Supports, with not less than 1/8 inch space 28 

between adjacent Panel ends and edges, with 3/4 inch space between Panel and any adjacent 29 
Solid Obstructions, and with End Joints on Bearings and staggered. 30 

• Unless otherwise shown on Drawings, secure with 8d Common Nails spaced 6 inches apart 31 
along Panel Edges, and 12 inches apart along Intermediate Supports.  32 

 33 
 34 
• BUILDING WRAP INSTALLATION 35 
 36 
• Follow Manufacturer's instructions. 37 
• Using full-width rolls cover Exterior Wall Sheathing. 38 
• Seal any Paper Penetrations or Tears with Duct Tape.  39 
• Where existing building wrap is left in place, secure new such that existing can not release from 40 

substrate. 41 
 42 
 43 
• PRODUCT CLEANING & REPAIRING 44 
 45 
• Including Work of other Trades, clean, repair and touch-up, or replace when directed, Products 46 

which have been soiled, discolored, or damaged by Work of this Section. 47 
• Remove Debris from Project Site upon Work completion, or sooner if directed.  48 
 49 
 50 

END OF SECTION  51 
 52 



SECTION 06-42-00 06-42-00-1 
SIDING  

Eddyville Charter School Siding & Window Replacement 06-42-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• CONTRACT CONDITIONS 5 
 6 
• Work of this Section is bound by the Contract Conditions and Division 1, bound herewith, in 7 

addition to this Specification and accompanying Drawings.  8 
 9 
 10 
• RELATED WORK SPECIFIED IN OTHER SECTIONS 11 
 12 
• Rough Carpentry:  Section 06-10-00 13 
• Field Painting & Finishing:  Section 09-90-00  14 
 15 
 16 
• ALTERNATES 17 
 18 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  19 
 20 
 21 
• COORDINATION 22 
 23 
• Coordinate with other Trades affecting or affected by Work of this Section.  24 
 25 
 26 
• PRODUCT DELIVERY 27 
 28 
• Do not deliver Products to Jobsite until notified by General Contractor that Project is 29 

conditioned and prepared to handle and store Products without damage or discoloration.  30 
 31 
 32 
• PRODUCT STORAGE & HANDLING 33 
 34 
• Protect against damage and discoloration.  35 
 36 
 37 
• ILLUMINATION 38 
 39 
• Perform no Work under less than 30 ft. candles of light measured 3 ft. above adjacent Ground 40 

Surface.  41 
 42 
 43 
• TEMPERATURE 44 
 45 
• Maintain 50ºF minimum in interior spaces where Materials are located.  46 
 47 
 48 
 49 
 50 
 51 
 52 
 53 



SECTION 06-42-00 06-42-00-2 
SIDING  

Eddyville Charter School Siding & Window Replacement 06-42-00-2 

 1 
• PART 2 - PRODUCTS  2 
 3 
 4 
• CEMETITIOUS SIDING 5 
 6 
• Manufacturer:  James Hardie Building Products, or approved. 7 
• Brand:  Hardiplank Lap Siding 8 
• Pattern:  Cedarmill as noted on Drawings 9 
• Weather Exposure Width:  7 inches 10 
• Factory-applied Finish:  PrimePlus Sealer & Primer 11 
• Extent of Work: All new siding  12 
 13 
 14 
• CEMETITIOUS TRIM 15 
 16 
• Manufacturer:  James Hardie Building Products, or approved. 17 
• Size: 5/4 x 3 1/2 inch unless noted otherwise or required for condition of use. 18 
• Pattern:  Rustic as noted on Drawings 19 
• Factory-applied Finish:  PrimePlus Sealer & Primer 20 
• Extent of Work: 21 

• Corner boards, window and door trim 22 
• If Fascia replaced match width of previous material  23 

 24 
 25 
• NAILS 26 
 27 
• Manufacturing Standard:  Fed. Spec. FF-N-105B 28 
• Material:  Steel 29 
• Finish:  30 

• At Exterior Work:  Hot-dip galvanized 31 
• Type:   As recommended by manufacturer 32 
• Size & Quantity:  As required to secure Members in position 33 
 34 
 35 
• ADHESIVE 36 
 37 
• Type:  Recommended by Siding Manufacturer for conditions of use.  38 
 39 
 40 
• PREFINISHING 41 
 42 
• Notify Painter to apply first to Exterior Materials before installation. 43 
• Color:  Selected by Owner after Contract award from Manufacturer's standard choices 44 
• Apply to exposed surfaces and concealed back and edge surfaces of each Member. 45 
• See Alternates: Section 01-20-00 46 
 47 
 48 
 49 
 50 
 51 
 52 
 53 



SECTION 06-42-00 06-42-00-3 
SIDING  

Eddyville Charter School Siding & Window Replacement 06-42-00-3 

 1 
• PART 3 - EXECUTION  2 
 3 
 4 
• EXISTING CONDITIONS 5 
 6 
• Verify that Structure and Surfaces to receive Siding are straight, plumb, true, solid, rigid, dry, 7 

and otherwise properly prepared. 8 
• Prior to starting Work, notify General Contractor about defects requiring correction. 9 
• Do not start Work until conditions are satisfactory.  10 
 11 
 12 
• PREPARATION TO INSTALLATION 13 
 14 
• Contractor to review with Architect the layout of each wall and approach to installation of 15 

Siding. Review to occur at an early Job Meeting so Contractor can confirm layout approach and 16 
notify Architect in advance of any potential issues. 17 

• Siding to utilize the common length of 12ft to its fullest extent in layout and minimize waste. 18 
• Siding to butt against batten/trim, no field butt joints. 19 
• Layout review to occur prior to any siding being installed 20 
 21 
 22 
• PROTECTING WORK OF OTHER SECTIONS 23 
 24 
• Protect against damage and discoloration caused by Work of this Section.  25 
 26 
 27 
• INSTALLATION, GENERAL 28 
 29 
• Securely install straight, plumb, level, parallel, and true as appropriate. 30 
• Fit neatly against Trim. 31 
• No field butt joints. 32 
• Accurately scribe to adjacent Surface irregularities. 33 
• Remove sharp External Corners. 34 
• Fit accurately and neatly around any Projections through Siding  35 
 36 
 37 
• CEMENTITIOUS SIDING INSTALLATION  38 
 39 
• Follow Manufacturer's instructions. 40 
• Layout as shown on Drawings. 41 
• Make End Cuts accurately, neatly, and square.  42 
• Replace any Boards with chipped or broken Edges or Corners  43 
 44 
 45 
• CEMENTITIOUS TRIM INSTALLATION 46 
 47 
• Install as shown on Drawings. 48 
• Fit carefully at Joints and against other Members. 49 
• Locate Joints on Solid Bearing. 50 
• Utilize full length pieces where ever possible. 51 
• Bevel-cut and glue End Joints.  52 
 53 



SECTION 06-42-00 06-42-00-4 
SIDING  

Eddyville Charter School Siding & Window Replacement 06-42-00-4 

 1 
• PART 3 - EXECUTION  2 
 3 
 4 
• PAINTING & FINISHING INCLUDED IN THIS SECTION 5 
 6 
• Before installing, finish Concealed Ends of Exterior Siding as specified in Section 09-90-00. 7 
• Touch-up, or completely refinish if determined necessary by Architect, Surfaces which have 8 

become damaged, soiled, or discolored. 9 
• Apply second coat after installation.  10 
 11 
 12 
• PRODUCT CLEANING & REPAIRING 13 
 14 
• Including Work of other Trades, clean, repair and touch-up, or replace when directed, Products 15 

which have been soiled, discolored, or damaged by Work of this Section. 16 
• Leave Surfaces ready for Finishing specified in Section 09-90-00. 17 
• Remove Debris from Project Site upon Work completion, or sooner if directed.  18 
 19 
 20 
 21 
 22 
 23 

END OF SECTION  24 
 25 
 26 
 27 
 28 
 29 
 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 
 45 
 46 
 47 
 48 
 49 
 50 
 51 
 52 



SECTION 07-20-00 07-20-00-1 
THERMAL INSULATION 

Eddyville Charter School Siding & Window Replacement 07-20-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• CONTRACT CONDITIONS 5 
 6 
• Work of this Section is bound by the Contract Conditions and Division 1, bound herewith, in 7 

addition to this Specification and accompanying Drawings.  8 
 9 
 10 
• ALTERNATES 11 
 12 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  13 
 14 
 15 
• DEFINITIONS 16 
 17 
• Specified "R" values designate Thermal Resistance of Insulation only, not including Air Spaces 18 

or other factors assumed to result in higher "R" values.  19 
 20 
 21 
• COORDINATION 22 
 23 
• Coordinate with other Trades affecting or affected by Work of this Section.  24 
 25 
 26 
• REFERENCED SPECIFICATIONS 27 
 28 
• Install Air-infiltration Sealant in compliance with ASTM E-283. 29 
• Install Batt Insulation in compliance with ASTM C-1320 30 

 31 
 32 

• REGULATORY AGENCY REQUIREMENTS 33 
 34 
• If and where Insulation is not covered with Gypsum Board or other Fire-rated Material: 35 

• Maximum Insulation & Facing Flame Spread:  25 36 
• Maximum Insulation & Facing Smoke Density:  450  37 

 38 
 39 
• PRODUCT DELIVERY, STORAGE, & HANDLING 40 
 41 
• Deliver to Project Site in Manufacturer's original unopened packages. 42 
• Label Package Wrappers with Brand Name, Insulation type, and Thermal Rating. 43 
• Store Materials off ground. 44 
• Protect against damage and discoloration. 45 
• Immediately remove damaged or wet Materials from Jobsite.  46 
 47 
 48 
• ENVIRONMENTAL CONDITIONS 49 
 50 
• Do not install Insulation when Surface to receive Insulation is wet or when Surface and/or 51 

Ambient Air Temperatures are lower than Manufacturer's specified minimums.  52 
 53 



SECTION 07-20-00 07-20-00-2 
THERMAL INSULATION 

Eddyville Charter School Siding & Window Replacement 07-20-00-2 

 1 
• PART 2 - PRODUCTS  2 
 3 
 4 
• AIR-INFILTRATION SPRAY-FOAM SEALANT 5 
 6 
• Manufacturer & Brand:  Contractor’s choice 7 
• Minimum ASTM E-96 Water Vapor Permeance: 8 

• Dry Cup:  2 perms 9 
• Wet Cup:  30 perm 10 

• ASTM C-719 Durability over more than 10 cycles:  Co cohesive-failure or cracking 11 
• Maximum ASTM E-84 Flame Spread:  25 12 
• Maximum ASTM E-84 Smoke Developed:  450 13 
• Maximum ASTM E-283 Leakage Rate at 1.57 psf:  0.01 cu. ft. per sq. ft. 14 
• Extent of Work:  Seal Air-penetrations between Conditioned and Unconditioned Spaces 15 

concealed by Thermal Insulation  16 
 17 
 18 
• MINERAL FIBER BATT INSULATION 19 
 20 
• Manufacturer:  CertainTeed, Johns Manville, Knauf, Owens/Corning, US Gypsum, or 21 

approved. 22 
• Material:  Formaldehyde-free Glass Fiber 23 
• Manufacturing Standard:  ASTM C-665 24 
• Type:  Blanket or Batt 25 
• Vapor Retarding Facing: 26 

• Material:  Kraft Paper 27 
• Manufacturing Standard:  ASTM C-665 28 
• Maximum Permeability Rating:  1.0 perms 29 

• Extent of Work:  Provide Insulation of the following minimum Thermal Resistance Factor (R) 30 
in the following locations: 31 

• Within Exterior Frame Walls: 32 
• R = 21 where existing studs are 2x6 33 
• R = 13 where existing studs are 2x4 34 
• Provide insulation where: 35 

• Existing window openings are being framed in.  36 
• New Studs are dry rot and being replaced 37 
• Existing insulation missing or damaged where sheathing is being replaced  38 

 39 
 40 
• MECHANICAL FASTENERS 41 
 42 
• At Batt Type Insulation: 43 

• Type:  Staples or Nails recommended by Manufacturer of Material to be secured. 44 
• Material:  Electroplated Steel 45 
• Length:  Penetrate Substrate at least 1/2 inch. 46 

• Prior to starting Work, notify General Contractor about defects requiring correction. 47 
• Do not start Work until conditions are satisfactory.  48 
 49 
 50 
 51 
 52 
 53 



SECTION 07-20-00 07-20-00-3 
THERMAL INSULATION 

Eddyville Charter School Siding & Window Replacement 07-20-00-3 

 1 
 2 
• PART 3 - EXECUTION 3 
 4 
 5 
• EXISTING CONDITIONS 6 
 7 
• Verify that Work of preceding Trades is completed. 8 
• Verify that Surfaces and Spaces to receive Insulation are accurately sized and located, dry, 9 

protected against inclement weather, clean, and otherwise properly prepared. 10 
• Prior to starting Work, notify General Contractor about defects requiring correction. 11 
• Do not start Work until conditions are satisfactory.  12 
 13 
 14 
• PROTECTING WORK OF OTHER SECTIONS 15 
 16 
• Protect against damage and discoloration caused by Work of this Section.  17 
 18 
 19 
• PROTECTING WORK OF OTHER SECTIONS 20 
 21 
• Protect against damage and discoloration caused by Work of this Section.  22 
 23 
 24 
• SURFACE PREPARATION 25 
 26 
• Remove, or protect against, Projections which could damage Insulation or prevent proper 27 

Insulation installation.  28 
 29 
 30 
• AIR-INFILTRATION SPRAY-FOAM SEALANT INSTALLATION 31 
 32 
• Follow Manufacturer’s instructions. 33 
• Prior to installing Thermal Insulation, apply Sealant continuously and evenly where necessary 34 

to prevent Air-passage between conditioned and unconditioned spaces.  35 
 36 
 37 
• INSULATION INSTALLATION, GENERAL 38 
 39 
• Follow Manufacturer's instructions and Referenced Specifications. 40 
• Fit Insulation snugly between Framing without forcing. 41 
• Where Doors, Windows, or other Openings occur in Framing, pack Insulation into Voids. 42 
• Where adjacent pieces of Insulation abut, fit snugly together without overlapping. 43 
• Permit no gaps for Air passage. 44 
• Carefully cut and fit Insulation around Pipes, Conduits, and other Obstructions. 45 
• Where Pipes, Conduit, and other Obstructions are located within Insulated Walls or within 46 

other Insulated Spaces, place Insulation between cold-in-winter Surface and Obstruction, 47 
compressing Insulation where necessary. 48 

• Except where indicated above, do not compress Insulation more than 10%.  49 
 50 
 51 
 52 
 53 



SECTION 07-20-00 07-20-00-4 
THERMAL INSULATION 

Eddyville Charter School Siding & Window Replacement 07-20-00-4 

 1 
• PART 3 - EXECUTION 2 
 3 
 4 
• MINERAL FIBER INSULATION INSTALLATION 5 
 6 
• Install Insulation with Vapor Retardant Facing on warm-in-winter side of Assembly. 7 
• Use full-length, single-piece Batts wherever practicable. 8 
• Staple Facing Flanges to Wood Framing, 8 inches o.c. maximum. 9 
• Where necessary, provide Insulation Supports to prevent Insulation displacement or sagging.  10 
 11 
 12 
• PRODUCT CLEANING & REPAIRING 13 
 14 
• Including Work of other Trades, clean, repair, and touch-up; or replace when directed, Products 15 

which have been soiled, discolored, or damaged by Work of this Section. 16 
• Remove Debris from Project Site upon Work completion, or sooner if directed. 17 
 18 
 19 
 20 

END OF SECTION  21 
 22 
 23 
 24 
 25 
 26 
 27 
 28 
 29 
 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 
 45 



SECTION 07-62-00 07-62-00-1 
SHEETMETAL FLASHING & TRIM 

Eddyville Charter School Siding & Window Replacement 07-62-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• CONTRACT CONDITIONS 5 
 6 
• Work of this Section is bound by the Contract Conditions and Division 1, bound herewith, in 7 

addition to this Specification and accompanying Drawings.  8 
 9 
 10 
• RELATED WORK SPECIFIED IN OTHER SECTIONS 11 
 12 
• Joint Sealants:  Section 07-92-00 13 
• Field Painting:  Section 09-90-00  14 
 15 
 16 
• ALTERNATES 17 
 18 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  19 
 20 
 21 
• COORDINATION 22 
 23 
• Coordinate with other Trades affecting or affected by Work of this Section.  24 
 25 
 26 
• REGULATORY AGENCY REQUIREMENTS 27 
 28 
• Comply with OSHA Fall Protection Requirements.  29 
 30 
 31 
• PRODUCT DELIVERY, STORAGE, & HANDLING 32 
 33 
• Package Factory-painted Materials with Non-sticking Paper or Strippable Film Coating 34 

between adjacent Sheets. 35 
• Protect against damage and discoloration. 36 
• Do not bend, warp, or twist Sheets. 37 
• Ventilate stored Sheets as required to prevent Condensation build-up between Sheets. 38 
• Do not overload Roof Structure with Stored Materials.  39 
 40 
 41 
• FIELD MEASUREMENTS 42 
 43 
• Verify prior to fabrication. 44 
• If field measurements differ slightly from Drawing dimensions modify Work as required for 45 

accurate fit.  If measurements differ substantially, notify Architect prior to fabrication.  46 
 47 
 48 
 49 
 50 
 51 
 52 
 53 



SECTION 07-62-00 07-62-00-2 
SHEETMETAL FLASHING & TRIM 

Eddyville Charter School Siding & Window Replacement 07-62-00-2 

 1 
• PART 2 - PRODUCTS  2 
 3 
 4 
• GALVANIZED STEEL SHEETS 5 
 6 
• Metal Manufacturing Standards:  ASTM A-653 7 
• Quality:  Lock-forming 8 
• Pattern:  Smooth without texture 9 
• Minimum Galvanizing Coating Designation:  G-90 10 
• Minimum Metal Thickness:  Specified below 11 
• Finish: Galvanizing  12 
 13 
 14 
• NAILS 15 
 16 
• Manufacturing Standard:  Fed. Spec. FF-N-105B 17 
• Type:  Barbed, slating. 18 
• Head:  Flat 19 
• Material:  Hot-dip Galvanized Steel Wire 20 
• Minimum Length:  1 inch  21 
 22 
 23 
• SCREWS 24 
 25 
• Manufacturing Standard:  Fed. Spec. FF-S-107 26 
• Type:  Self-tapping 27 
• Head:  Pan 28 
• Material:  Stainless Steel 29 
• Minimum Size:  No. 7 30 
• Minimum Length:  1 inch  31 
 32 
 33 
• SEALANT 34 
 35 
• Manufacturer & Brand:  Dow 999-A, GE Silicone II, Mameco Vulkem 116, Ruscoe Permanent 36 

Sealer, Sonneborn NP-1, Tremco Gutter Seal, or approved.  37 
 38 
 39 
• FABRICATION 40 
 41 
• General: 42 

• Form to shapes and dimensions shown with planes and lines in true alignment. 43 
• Unless otherwise shown on Drawings or specified, fabricate with longest practicable 44 

lengths. 45 
• Form Openings Head and Sill Flashing with End Dams. 46 
• Hem exposed edges. 47 
• Angle bottom edges of vertical surfaces to form drip. 48 

• Seams: 49 
• Type appropriate for condition of use.  50 

 51 
 52 
 53 



SECTION 07-62-00 07-62-00-3 
SHEETMETAL FLASHING & TRIM 

Eddyville Charter School Siding & Window Replacement 07-62-00-3 

 1 
• PART 3 - EXECUTION  2 
 3 
 4 
• EXISTING CONDITIONS 5 
 6 
• Verify that Surfaces to receive Sheetmetal are smooth, clean, and otherwise properly prepared. 7 
• Verify that Nailers to receive Sheetmetal are properly placed. 8 
• Prior to starting Work notify General Contractor of defects that require correction. 9 
• Do not start Work until conditions are satisfactory.  10 
 11 
 12 
• PROTECTING WORK OF OTHER SECTIONS 13 
 14 
• Protect against damage and discoloration caused by Work of this Section.  15 
 16 
 17 
• INSTALLATION, GENERAL 18 
 19 
• Install Work watertight, without waves, warps, buckles, tool marks, fastening stresses, 20 

distortion, or defects which impair strength or mar appearance. 21 
• Install planes and lines in true alignment. 22 
• Allow for Sheetmetal expansion and contraction.  23 
 24 
 25 
• CLEAT INSTALLATION 26 
 27 
• Space 2 ft on center, unless continuous Cleats or other spacing’s are specified hereunder. 28 
• Secure spaced Cleats to Substrate with 2 Fasteners to prevent Cleat rotation. 29 
• Secure Continuous Cleats to Substrate with Fasteners spaced at 12 inch maximum centers. 30 
• Cover Fastener Heads with Cleat Tabs folded back over Fastener Head.  31 
 32 
 33 
• WELDING 34 
 35 
• Follow Sheetmetal Manufacturer's recommendations.  36 
 37 
 38 
• SEALANT INSTALLATION 39 
 40 
• Apply 1/4 inch diameter Bead, centered in full length of Joint.  41 
 42 
 43 
• FLASHING 44 
 45 
• Form of 24ga. Galvanized Steel 46 
• Extent of Work: All new work to include door and window. Flashing and replacement of 47 

existing damaged in Construction. 48 
 49 
 50 
 51 
 52 
 53 



SECTION 07-62-00 07-62-00-4 
SHEETMETAL FLASHING & TRIM 

Eddyville Charter School Siding & Window Replacement 07-62-00-4 

 1 
• PART 3 - EXECUTION  2 

 3 
 4 

• FASCIAS 5 
 6 
• Form of 24 ga. Galvanized Steel. 7 
• Fabricate Vertical Joints to match existing. 8 
• Extent of Work: Where removal of flashing required for replacement of siding.  9 
 10 
 11 
• SIDING FLASHING 12 
 13 
• Form of 24 ga. Galvanized Steel. 14 
• Fabricate Z-shaped, extend upper Flange 2 inches vertically behind Siding, and secure to 15 

Substrate.  Extend lower Flange 1/2 inch downward over Siding face. 16 
• Lap-seam Vertical Joints. 17 
• Provide at Horizontal Joints between Siding Panels and elsewhere shown on Drawings.  18 
 19 
 20 
• MISCELLANEOUS FLASHING 21 
 22 
• Provide 24 ga. Galvanized Steel Head, Jamb, and Sill Flashing around Doors, Windows, and 23 

other Openings in exterior Walls; where shown on Drawings; and elsewhere necessary to 24 
maintain Building watertight.  Fabricate Horizontal Flashing with End Dams.  25 

 26 
 27 
• CLEANING & REPAIRING 28 
 29 
• As Work progresses, neutralize excess flux with 5% to 10% Washing Soda Solution, and 30 

thoroughly rinse. 31 
• Including Work of other Sections, clean, repair and touch-up, or replace when directed, 32 

Products which have been soiled, discolored, or damaged by Work of this Section. 33 
• Leave non-factory-painted surfaces as is. No painting on flashing. 34 
• Remove Debris from Project Site upon Work completion, or sooner if directed.  35 
 36 
 37 
 38 
 39 
 40 

END OF SECTION  41 
 42 
 43 
 44 
 45 
 46 



SECTION 07-92-00 07-92-00-1 
JOINT SEALANTS 

Eddyville Charter School Siding & Window Replacement 07-92-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• CONTRACT CONDITIONS 5 
 6 
• Work of this Section is bound by the Contract Conditions and Division 1, bound herewith, in 7 

addition to this Specification and accompanying Drawings.  8 
 9 
 10 
• EXTENT OF WORK 11 
 12 
• Caulk Exterior Joints as follows: 13 

• Joints around Window Frames, Door Frames, and other Openings in Exterior Walls:  14 
Modified Silicone (STPe) Sealant 15 

• Joints between adjacent Dissimilar Materials:  Modified Silicone (STPe) Sealant 16 
• Elsewhere caulking is shown on Drawings or required to weatherproof Building:  17 

Modified Silicone (STPe) Sealant 18 
• Caulk within Exterior Frame Walls as follows: 19 

• Space between Wall Framing Members and Windows, Doors, and other Openings 20 
where subject to Air-infiltration:  Foam Air-Infiltration Sealant  21 

 22 
 23 
• ALTERNATES 24 
 25 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  26 
 27 
 28 
• COORDINATION 29 
 30 
• Coordinate with other Trades affecting or affected by Work of this Section.  31 
 32 
 33 
• INSTALLER'S QUALIFICATIONS 34 
 35 
• Installer must have successfully completed at least 2 similar Projects, and be in full-time 36 

business performing Work of this type.  37 
 38 
 39 
• FIELD MOCK UP 40 
 41 
• Provide examples of each type of Joint Sealant for Architect's review. 42 
• Reprepare, if necessary, until Mock Up is accepted. 43 
• Accepted Mock Ups represent minimum standard, and Work of lesser quality is subject to rejection. 44 
• Approved Mock Ups may be used on Project Work.  45 
 46 
 47 
• PRODUCT DELIVERY, STORAGE, & HANDLING 48 
 49 
• Protect against damage and discoloration. 50 
• Store in original, tightly sealed Containers, and with original legible Labels thereon.  Do not 51 

open Containers or remove Labels until Architect reviews. 52 
• Do not exceed Sealant shelf life.  53 



SECTION 07-92-00 07-92-00-2 
JOINT SEALANTS 

Eddyville Charter School Siding & Window Replacement 07-92-00-2 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• WEATHER REQUIREMENTS 5 
 6 
• Perform no Work when weather exceeds Manufacturer's specified limits. 7 
• Prohibited Air Temperature: 8 

• Minimum:  40ºF and falling 9 
• Maximum:  90ºF and rising  10 

 11 
 12 
• WARRANTY 13 
 14 
• Warrant exterior Joint Sealant Work for 10 years following Project Substantial Completion date 15 

that Sealants will not loose their adhesion or cohesion, that Work of this Section will remain 16 
weatherproof, and that Contractor will repair and/or replace without additional cost to Owner 17 
any water leaks and resulting damage to Building Materials and/or Building Contents as may 18 
occur under normal usage within Warranty Period.  19 

 20 
 21 
 22 
• PART 2 - PRODUCTS  23 
 24 
 25 
• MODIFIED SILICONE (STPE) SEALANT 26 
 27 
• Manufacturer & Brand:  Sonneborn Sonolastic 150, or approved. 28 
• Material:  1-component Silyl Terminated Polyester 29 
• Manufacturing Standard:  ASTM C-920, Type S, Class 25, Grade NS. 30 
• ASTM C-661 Shore A Hardness Range:  15-20 31 
• Joint Movement Range:  Plus 100% to Minus 50% 32 
• Minimum Elongation:  1200%  33 
 34 
 35 
• ACRYLIC LATEX SEALANT 36 
 37 
• Manufacturer & Brand:  Contractor's choice 38 
• Components:  1 39 
• Manufacturing Standard:  ASTM C-834 40 
• Minimum ASTM C-736 Recovery:  75% 41 
• Joint Movement Range:  Plus or Minus 7½ %  42 
 43 
 44 
• FOAM AIR-INFILTRATION SEALANT 45 
 46 
• Manufacturer & Brand:  Grace Polycel One, or approved.  47 
 48 
 49 
 50 
 51 
 52 
 53 



SECTION 07-92-00 07-92-00-3 
JOINT SEALANTS 

Eddyville Charter School Siding & Window Replacement 07-92-00-3 

 1 
• PART 2 - PRODUCTS  2 
 3 
 4 
• SEALANT COLORS 5 
 6 
• Foam Sealant:  Contractor's choice 7 
• All Other:  Approximate color of Adjacent Surfaces, unless otherwise indicated, and subject to 8 

Architect's approval.  Obtain Architect's instructions if Sealant is adjacent to more than 1 9 
different color.  10 

 11 
 12 
• PRIMER & SURFACE CONDITIONER 13 
 14 
• Manufacturer & Type:  Recommended by Sealant Manufacturer  15 
 16 
 17 
• BACKER ROD 18 
 19 
• Manufacturer & Brand: Nomac SOF Rod 20 
• Material:  Polyolefin Open & Closed-cell, soft-rod, non-off gassing, and recommended by 21 

Sealant Manufacturer for conditions of use. 22 
• Chemically inert. Non-absorbing. 23 
• Diameter:  25% greater than Joint width 24 
• Extent of Work:  Provide for all Sealants, except Foamed types.  25 
 26 
 27 
• BOND BREAKER TAPE 28 
 29 
• Manufacturer & Brand:  Contractor's choice 30 
• Material:  Polyethylene Tape, or approved. 31 
• Extent of Work:  Where Backer Rod can not be used, provide Tape where necessary to prevent 32 

3-sided adhesion of Sealant to Substrate  33 
 34 
 35 
• FOAM SEALANT DAMS 36 
 37 
• Material:  Contractor's choice 38 
• Minimum UL Fire Resistance Rating: 39 

• At Dams Remaining in Place:  Match adjacent Wall or Floor Rating. 40 
• At Dams to Be Removed:  None required  41 

 42 
 43 
 44 
• PART 3 - EXECUTION  45 
 46 
 47 
• EXISTING CONDITIONS 48 
 49 
• Verify that Joints to be sealed are clean, dry, and free from Dust, Oil, Grease, Rust, Lacquer, 50 

loose Mortar, Ice, Frost, or other Bond-reducing Matter.  If necessary, remove Bond-reducing 51 
Matter by grinding. 52 

 53 



SECTION 07-92-00 07-92-00-4 
JOINT SEALANTS 

Eddyville Charter School Siding & Window Replacement 07-92-00-4 

 1 
• PART 3 - EXECUTION  2 
 3 
 4 
• EXISTING CONDITIONS (CONT) 5 
 6 
• Verify that Sealants are compatible with Substrate. 7 
• Prior to starting Work, notify General Contractor about defects requiring correction. 8 
• Do not start Work until conditions are satisfactory.  9 
 10 
 11 
• PROTECTING WORK OF OTHER SECTIONS 12 
 13 
• Protect against damage and discoloration caused by work of this Section. 14 
• Mask Surfaces adjacent to Joints as required for complete protection.  15 
 16 
 17 
• SURFACE PREPARATION 18 
 19 
• Remove Dust, Dirt, Moisture, and any other Foreign Matter from Joints to be sealed.  20 
 21 
 22 
• PRIMING 23 
 24 
• Unless otherwise recommended by Sealant Manufacturer, prime Surfaces to receive Sealant. 25 
• Apply with Bristle Brush. 26 
• Do not flood surfaces.  27 
 28 
 29 
• INSTALLATION - GENERAL 30 
 31 
• Follow Manufacturers' instructions.  32 
 33 
 34 
• BACKER ROD INSTALLATION 35 
 36 
• Using dry Wheeled Tool, install Backer Rod behind Sealant in accordance with Sealant 37 

Manufacturer's instructions.  Do not use Lubricants to ease installation. 38 
• Provide in continuous, one-piece lengths where practicable.  Where discontinuous pieces are 39 

necessary, butt Rod Joints neatly and snugly. 40 
• Depth behind adjacent Surface:  Approximately 1/2 Joint width (1/4 inch minimum and 5/8 41 

inch maximum). 42 
• Do not stretch, twist, puncture, or tear Rods.  Replace any damaged Rods.  43 
 44 
 45 
• FOAM SEALANT INSTALLATION 46 
 47 
• Inject Sealant continuously until Opening is filled. 48 
• If Opening is not filled within Sealant Snap Time or maximum of 3 minutes, stop application 49 

for at least 15 minutes before resuming work. 50 
• Trim cured Foam flush with Adjacent Surface. 51 
• Remove any combustible Dams.  52 
 53 



SECTION 07-92-00 07-92-00-5 
JOINT SEALANTS 

Eddyville Charter School Siding & Window Replacement 07-92-00-5 

 1 
• PART 3 - EXECUTION  2 
 3 
 4 
• MODIFIED SILICONE (STPE) & ACRYLIC LATEX SEALANT INSTALLATION 5 
 6 
• Apply in accordance with Manufacturer's instructions using Hand or Pressure Gun type 7 

Dispenser. 8 
• Size Gun Nozzle to fit Joint. 9 
• Force Sealant into Joints firmly against Joint Sides to fill Joints and Voids solid; superficial 10 

pointing with Skin Bead not acceptable. 11 
• Prevent 3-sided adhesion of Sealant to Substrate. 12 
• Install Sealant flush with Adjacent Surface. 13 
• Within 10 minutes after installation, and using Dry Tool finish Sealant to smooth, uniform, and 14 

slightly concave shape. 15 
• Remove excess Sealant and Masking Materials, if any, immediately after Sealant installation. 16 
• Leave Sealant Surfaces neat and smooth.  17 
 18 
 19 
• WASTE MANAGEMENT 20 
 21 
• Place used Sealant Tubes, Dispensers, and Pails in Hazardous Materials containers.  22 
 23 
 24 
• PRODUCT CLEANING & REPAIRING 25 
 26 
• Including Work of other Trades, clean, repair and touch-up, or replace when directed, Products 27 

which have been soiled, discolored, or damaged by Work of this Section. 28 
• Remove Debris from Project Site upon Work completion, or sooner if directed.  29 
 30 
 31 
 32 
 33 
 34 

END OF SECTION  35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 



SECTION 08-56-00 08-56-00-1 
VINYL WINDOWS 

Eddyville Charter School Siding & Window Replacement 08-56-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• CONTRACT CONDITIONS 5 
 6 
• Work of this Section is bound by the Contract Conditions and Division 1, bound herewith, in 7 

addition to this Specification and accompanying Drawings.  8 
 9 
 10 
• RELATED WORK SPECIFIED IN OTHER SECTIONS 11 
 12 
• Trim:  Section 06-10-00 13 
• Caulking between Windows & adjacent Construction:  Section 07-92-00 14 
• Glazing:  Section 08-80-00  15 
 16 
 17 
• OPTIONS 18 
 19 
• Contractor may, at his option, factory glaze windows in accordance with Specifications Section 20 

08-80-00.  21 
 22 
 23 
• ALTERNATES 24 
 25 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  26 
 27 
 28 
• COORDINATION 29 
 30 
• Coordinate with other Trades affecting or affected by Work of this Section.  31 
 32 
 33 
• SHOP DRAWINGS 34 
 35 
• Submit in accordance with Section 01-33-00. 36 
• Show dimensions, full size sections, section thicknesses, fabrication details, sealing methods, 37 

required clearances, anchor location, and installation details. 38 
 39 
 40 
• QUALITY ASSURANCE 41 
 42 
• Affix Label to each Unit indicating compliance with Referenced Specifications.  43 
 44 
 45 
• PRODUCT DELIVERY, STORAGE, & HANDLING 46 
 47 
• Protect against damage and discoloration.  48 
 49 
 50 
 51 
 52 
 53 



SECTION 08-56-00 08-56-00-2 
VINYL WINDOWS 

Eddyville Charter School Siding & Window Replacement 08-56-00-2 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• SPECIAL WARRANTY 5 
 6 
• Warrant Work of this Section for 2 years against water leakage, air infiltration, finish 7 

deterioration, and faulty operation. 8 
• This warranty extends 1 Year Warranty called for in General Conditions.  9 
 10 
 11 
 12 
• PART 2 - PRODUCTS  13 
 14 
 15 
• WINDOWS    16 
 17 
• Manufacturer:  Milgard, or approved. 18 
• Manufacturing Standard:  AAMA 101 Class LC 19 
• Material:  Extruded Polyvinyl Chloride (PVC) with integral Ultra Violet Resistant Coating 20 
• Color:  White 21 
• Type:  See Drawings 22 
• Size & Shape:  See Drawings 23 
• Required Accessories:  24 

• Locking and Operating Hardware at Ventilating Sections of each Window. 25 
• Framed, removable, fiberglass mesh Insect Screens over Ventilating Sections of each 26 

Window.  27 
 28 
 29 
• FASTENERS 30 
 31 
• Material:  Non-corrosive 32 
• Size & Type:  Concealed type recommended by Window Manufacturer for conditions of use  33 
 34 
 35 
 36 
• PART 3 - EXECUTION  37 
 38 
 39 
• EXISTING CONDITIONS 40 
 41 
• Verify that Surfaces and Openings to receive Windows are square, plumb, rigid, accurately 42 

sized and located, free of debris, and otherwise properly prepared. 43 
• Prior to starting Work, notify General Contractor about defects requiring correction. 44 
• Do not start Work until conditions are satisfactory.  45 
 46 
 47 
• PROTECTING WORK OF OTHER SECTIONS 48 
 49 
• Protect against damage and discoloration caused by Work of this Section.  50 
 51 
 52 
 53 



SECTION 08-56-00 08-56-00-3 
VINYL WINDOWS 

Eddyville Charter School Siding & Window Replacement 08-56-00-3 

 1 
• PART 3 - EXECUTION  2 
 3 
 4 
• WINDOW INSTALLATION 5 
 6 
• Follow Manufacturer's instructions. 7 
• Accurately locate and position plumb and square. 8 
• Secure in Opening without distortion or stress. 9 
• Secure with non-corrosive concealed Fasteners.  10 
 11 
 12 
• ADJUSTMENTS 13 
 14 
• Adjust Moving Parts to operate satisfactorily at time of Project Substantial Completion and 15 

during Warranty Period.  16 
 17 
 18 
• PRODUCT CLEANING & REPAIRING 19 
 20 
• Including Work of other Trades, clean, repair and touch-up, or replace when directed, Products 21 

which have been soiled, discolored, or damaged by Work of this Section. 22 
• Remove Debris from Project Site upon Work completion, or sooner if directed.  23 
 24 
 25 
 26 
 27 
 28 

END OF SECTION  29 
 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 
 45 
 46 
 47 
 48 
 49 



SECTION 08-80-00 08-80-00-1 
GLAZING 

Eddyville Charter School Siding & Window Replacement 08-80-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• CONTRACT CONDITIONS 5 
 6 
• Work of this Section is bound by the Contract Conditions and Division 1, bound herewith, in 7 

addition to this Specification and accompanying Drawings.  8 
 9 
 10 
• RELATED WORK SPECIFIED IN OTHER SECTIONS 11 
 12 
• Vinyl Windows:  Section 08-56-00  13 
 14 
 15 
• OPTIONS 16 
 17 
• Contractor may, at his option, install Glazing in Field or in Factory.  18 
 19 
 20 
• ALTERNATES 21 
 22 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  23 
 24 
 25 
• REFERENCED SPECIFICATION 26 
 27 
• Comply with applicable portions of: 28 

• Glazing Manual published by Flat Glass Marketing Association, hereinafter referred to 29 
as FGMA; White Lakes Professional Bldg.; 3310 Harrison; Topeka, Kansas 66611; 30 
(913) 266-7013. 31 

• Insulating Glass manufacturing and installation recommendations of Sealed Insulating 32 
Glass Mfrs. Assn, hereinafter referred to as SIGMA; 111 E. Wacker Dr.; Chicago, IL 33 
60610; (312) 644-6610. 34 

• Copies can be obtained from Association.  35 
 36 
 37 
• COORDINATION 38 
 39 
• Coordinate with other Trades affecting or affected by Work of this Section.  40 
 41 
 42 
• REGULATORY AGENCY REQUIREMENTS 43 
 44 
• Comply with Safety Glazing requirements of IBC / OSSC 2019.  45 
 46 
 47 
• PRODUCT DELIVERY 48 
 49 
• Schedule to coincide with glazing schedule. 50 
• For each piece of Glass affix Label identifying the following: 51 

• Glass Manufacturer, quality, and thickness. 52 
 53 



SECTION 08-80-00 08-80-00-2 
GLAZING 

Eddyville Charter School Siding & Window Replacement 08-80-00-2 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• PRODUCT DELIVERY (CONT) 5 

 6 
• On Low-E type Insulating Glass identify Glass "U" Factor, Shading Coefficient, and 7 

Light Transmission Ratings as certified by National Fenestration Rating Council 8 
(NFRC). 9 

• Where Labels must be removed for Glass cutting, save Labels for Architect's review. 10 
• Deliver other Glazing Materials in Original Containers with Manufacturer's original legible 11 

Labels thereon.  12 
 13 
 14 
• PRODUCT STORAGE & HANDLING 15 
 16 
• Protect against damage and discoloration. 17 
• Prevent Glass to Glass contact. 18 
• Do not overload Structure with stored Materials.  19 
 20 
 21 
• ENVIRONMENTAL CONDITIONS 22 
 23 
• Do no glazing when: 24 

• Air Temperature is below 40ºF. 25 
• Sufficient Dust is present that could impair Glazing Compound adhesion. 26 
• During Wet Weather except under Cover.  27 

 28 
 29 
• FIELD MEASUREMENTS 30 
 31 
• Verify prior to fabrication. 32 
• If field measurements differ slightly from Drawing dimensions modify Work as required for 33 

accurate fit.  If measurements differ substantially, notify Architect prior to fabrication. 34 
 35 
 36 
• SPECIAL WARRANTY 37 
 38 
• In accordance with Supplementary Conditions, Section 00-80-00, provide the following 39 

Extended Warranties: 40 
• Exterior Glazing against Air and Water Infiltration:  2 years 41 
• Insulating Glass against Edge Seal or other Failures, including Dust,  Moisture, or Film 42 

on Interior Surface of Glass:  10 years  (Note:  Failed Units shall be replaced and not 43 
repaired.) 44 

 45 
 46 
 47 
 48 
 49 
 50 
 51 
 52 



SECTION 08-80-00 08-80-00-3 
GLAZING 

Eddyville Charter School Siding & Window Replacement 08-80-00-3 

PART 2 - PRODUCTS 1 
 2 

 3 
• APPROVED GLASS MANUFACTURERS 4 
 5 
• AFG Industries, hereinafter called AFG 6 
• AHC Float Glass Operations, hereinafter called AHC 7 
• Ford Glass, hereinafter called FG. 8 
• Guardian Glass, hereinafter called GG. 9 
• Hordis Bros., hereinafter called HB. 10 
• Other Manufacturers may be approved by request in accordance with Section 01-63-00.  11 
 12 
 13 
• GLASS-GENERAL 14 
 15 
• Color & Pattern:  All Glass shall be clear and smooth, unless otherwise specified herein. 16 
• Thickness:  Follow Building Code requirements.  17 
 18 
 19 
• FLOAT GLASS 20 
 21 
• Approved Manufacturers:  AFG, AHC, FG, GG, LOF, PLK, PPG, SG, VA, or approved. 22 
• Manufacturing Standard:  ASTM C-1036 23 
• Quality:  Glazing Select  24 
 25 
 26 
• TEMPERED GLASS 27 
 28 
• Manufacturing Standard:  ASTM C-1048 29 
• Safety Performance Standard:  CPSC 16-CFR-1201-C11 30 
• Glass Type & Thickness:  As specified above 31 

 32 
 33 

• THERMAL INSULATING GLASS 34 
 35 
• Approved Manufacturers:  AFG, AHC, FG, GG, LOF, PLK, PPG, SG, VA, or approved. 36 
• Brand:  Similar to PPG Solarban Clear + Clear  37 
• Manufacturing Standard:  SIGMA CBA 38 
• Edge Material:  Sealant conforming to ASTM E-6-P3 39 
• Assembly Type:  Soft Coat Low-E (Vacuum Deposition) on Surface #2 40 
• National Fenestration Rating Council (NFRC) Certified Performance Requirements: 41 

• Maximum Summer "U" Value:  0.27 42 
• Maximum Winter "U" Value:  0.29 43 
• Maximum Shading Coefficient:  0.28 44 
• Maximum Solar Heat Gain Coefficient:  24% 45 
• Minimum Light Transmission:  35% 46 

• Glass Layers:  2 47 
• Overall Thickness:  1 inch 48 
• Metal Spacer Type:  Thermally broken 49 
• Glass Type:  50 

• Exterior Sheet:  Float Glass 51 
• Interior Sheet:  Float Glass  52 



SECTION 08-80-00 08-80-00-4 
GLAZING 

Eddyville Charter School Siding & Window Replacement 08-80-00-4 

 1 
• PART 2 - PRODUCTS 2 
 3 
 4 
• SETTING BLOCKS 5 
 6 
• Material:  EPDM or Neoprene Rubber, unless otherwise required for compatibility with 7 

Glazing Compound and Sealant. 8 
• Shore A Durometer Hardness:  80-90 9 
• Width:  1/8 inch wider than Glass Unit to be supported and 1/16 to 1/8 inch narrower than 10 

Glazing Pocket 11 
• Length:  Sufficient to support Glass Unit without excessive pressure on Glass edge  12 
 13 
 14 
• GLAZING COMPOUND 15 
 16 
• Manufacturer:  Dow, G.E., Gibson-Homans, 3-M, Sonneborn, or approved. 17 
• Material: 18 

• For Insulating Glass: 19 
• Compatible with Glass Edge Sealant and recommended by Insulating Glass 20 

Fabricator for conditions of use. 21 
• For Factory-glazed Units: 22 

• Unit Manufacturer's standard Glazing Compound 23 
• For Field-glazed Units: 24 

• At Vinyl Windows:  Closed Cell Tape Bedding with Silicone Compound  25 
 26 
 27 
 28 
• PART 3 - EXECUTION  29 
 30 
 31 
• EXISTING CONDITIONS 32 
 33 
• Verify that Openings to be glazed are accurately sized, shaped and located, and free of 34 

Fasteners and other Projections which will interfere with glazing. 35 
• Verify that Weep System is open. 36 
• Verify that Glazing Surfaces are free of Moisture, Dirt, Grease, Oil, or other Deleterious 37 

Material. 38 
• Verify that any Steel or Wood Glazing Rabbets and any contacting Dissimilar Materials are painted. 39 
• Prior to starting Work, notify General Contractor about defects requiring correction. 40 
• Do not start Work until conditions are satisfactory.  41 
 42 
 43 
• PROTECTING WORK OF OTHER SECTIONS 44 
 45 
• Protect against damage and discoloration caused by Work of this Section.  46 
 47 
 48 
• PREPARATION WORK 49 
 50 
• Prior to glazing, clean, dry, and remove any Protective Coatings from Glass and from Surfaces 51 

to be glazed. 52 
• Clean inside faces of Double-glazed Openings before setting Glass in place.  53 



SECTION 08-80-00 08-80-00-5 
GLAZING 

Eddyville Charter School Siding & Window Replacement 08-80-00-5 

• PART 3 - EXECUTION  1 
 2 
 3 
• GLASS INSTALLATION 4 
 5 
• General: 6 

• Follow Referenced Specifications and Manufacturer's instructions. 7 
• Allow for Glass expansion and contraction. 8 
• Do not impact Glass against Framing. 9 
• Install Glass with Setting Blocks placed at Sill quarter points. 10 
• Do not set any Glass Flares or Bevels adjacent to Setting Blocks. 11 
• Install any Glass Surface Waves running horizontal. 12 
• Shift Glass with Suction Cups; do not use Pry Bar. 13 
• Remove Identity Labels immediately after installation; save for Architect's review. 14 

• Tempered Glass: 15 
• Take particular care to prevent Glass-edge damage. 16 
• Insulating Glass: 17 

• Follow Glazing Specification for Sealed Insulating Glass Units, SIGMA No. 70-7-1. 18 
• Glaze Exterior Openings with Coated Face toward Building Interior.  19 

 20 
 21 
• PRODUCT CLEANING & REPAIRING 22 
 23 
• Remove excess Glazing Compound from Glazing and adjacent Surfaces. 24 
• Final Glass Cleaning:  25 

• Specified in Section 01-74-00. 26 
• Remove Debris from Project Site upon Work completion, or sooner if directed. 27 
• Including Work of other Trades, clean, repair and touch-up, or replace when directed, Products 28 

which have been soiled, discolored, or damaged by Work of this Section.  29 
 30 
 31 
• PROTECTING COMPLETED WORK 32 
 33 
• Protect installed Glazing against breakage and staining. 34 
• Identify Glazed Areas with Streamers or other suitable Warning Placard. 35 
• Notify General Contractor to prohibit Material storage close enough to Glass to create 36 

sufficient Heat Trap to cause Glass breakage.  37 
 38 
 39 
• GLAZING SCHEDULE 40 
 41 
• Provide specified Glass in the following locations:  See Drawings. 42 

• Exterior Glazing: 43 
• Insulating Glass 44 
 45 
 46 
 47 

END OF SECTION  48 
 49 
 50 
 51 
 52 
 53 



SECTION 08-80-00 08-80-00-6 
GLAZING 

Eddyville Charter School Siding & Window Replacement 08-80-00-6 

 1 



SECTION 09-25-00 09-25-00-1 
GYPSUM BOARD 

Eddyville Charter School Siding & Window Replacement 09-25-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• CONTRACT CONDITIONS 5 
 6 
• Work of this Section is bound by the Contract Conditions and Division 1, bound herewith, in 7 

addition to this Specification and accompanying Drawings.  8 
 9 
 10 
• EXTENT OF WORK 11 
 12 
• Where Spaces are scheduled to receive Gypsum Board, include infill areas where windows 13 

removed and replacement of drywall removed due to dry rot of framing.  14 
 15 
 16 
• RELATED WORK SPECIFIED IN OTHER SECTIONS 17 
 18 
• Wood Framing: Section 06-10-00  19 
 20 
 21 
• ALTERNATES 22 
 23 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  24 
 25 
 26 
• REFERENCED SPECIFICATIONS 27 
 28 
• General: 29 

• Conform to Referenced Specifications hereinafter named, as Architect judges them 30 
applicable, and as modified and supplemented herein. 31 

• Recommended materials and methods are mandatory; those proposed as equivalent by 32 
Contractor must be accepted by Architect. 33 

• Gypsum Board Application & Finishing: 34 
• Standard Specifications for the Application and Finishing of Gypsum Board, ASTM 35 

Document C-840.  36 
 37 
 38 
• COORDINATION 39 
 40 
• Coordinate with other Trades affecting or affected by Work of this Section.  41 
 42 
 43 
• REGULATORY AGENCY REQUIREMENTS 44 
 45 
• If and where Fire-rated Partitions or Ceilings are called for on Drawings, construct to obtain 46 

specified Rating.  47 
 48 
 49 
 50 
 51 
 52 
 53 



SECTION 09-25-00 09-25-00-2 
GYPSUM BOARD 

Eddyville Charter School Siding & Window Replacement 09-25-00-2 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• FIELD MOCK UP 5 
 6 
• Build Sample Panel at least 4x8 ft. size, where approved, and show typical Joint and Surface 7 

treatment, Corners, Control Joints, and Board termination against other Materials. 8 
• Obtain Architect's review before proceeding. 9 
• Accepted Sample, in like-new condition, may be used as part of Contract Work.  10 
 11 
 12 
• PRODUCT DELIVERY, STORAGE, & HANDLING 13 
 14 
• Deliver Products to Site with Manufacturer's original, legible Labels intact. 15 
• Identify Fire-rated Materials with Testing Agency Label. 16 
• Indicate Adhesive "open time" on Container Label. 17 
• Protect Gypsum Material against moisture and Metal Materials against rust. 18 
• Stack Gypsum Board on edge; do not stack flat or with longer lengths overhanging shorter 19 

lengths. 20 
• Do not overload Building Structure with stockpiled Materials.  21 
 22 
 23 
• ENVIRONMENTAL REQUIREMENTS 24 
 25 
• Perform Work only under the following conditions: 26 

• Air Temperature for 24 hours before and during Work, and for 24 hours after Materials 27 
have dried:  55ºF to 75ºF 28 

• Minimum Work Space Illumination measured 3 ft. above adjacent Floor:  30 ft. candles 29 
• Ventilation:  Maintain sufficient for proper Joint Treatment drying.  30 

 31 
 32 
 33 
• PART 2 - PRODUCTS  34 
 35 
 36 
• PRODUCTS - GENERAL 37 
 38 
• Manufacturers: 39 

• Metal Products:  Beadex, Scafco, Steeler, Steel Systems, US Gypsum, Western, or 40 
approved. 41 

• Gypsum Products:  Celotex, G.P., Gypsum, Gold Bond, James Hardie, Manville, 42 
National Gypsum, US Gypsum, or approved. 43 

• Other Products:  As specified hereunder.  44 
 45 
 46 
• GYPSUM BOARD 47 
 48 
• Manufacturing Standard:  ASTM C-1396 49 
• Thickness:  to align with existing adjacent materials  50 
 51 
 52 
 53 



SECTION 09-25-00 09-25-00-3 
GYPSUM BOARD 

Eddyville Charter School Siding & Window Replacement 09-25-00-3 

 1 
• PART 2 - PRODUCTS  2 
 3 
 4 
• FASTENERS 5 
 6 
• Material:  Steel 7 
• Manufacturing Standard:  ASTM C-1002 8 
• Type & Length:  Screws recommended by Board Manufacturer to satisfy conditions of use.  9 
 10 
 11 
• METAL TRIM 12 
 13 
• At External Corners:  Similar to U.S. Gypsum Dura-Bead 800 14 
• At Window Frames:  Similar to U.S. Gypsum Casing Bead 200-C 15 
• At Exposed Gypsum Board Edges & where Gypsum Board abuts other Materials:  Similar to 16 

U.S. Gypsum Casing Bead 200-B 17 
 18 
 19 
• JOINT TAPE & COMPOUND 20 
 21 
• Manufacturer & Brand:  Contractor's choice 22 
• Manufacturing Standard:  ASTM C-475 23 
• Type:  Satisfy conditions of use. 24 
 25 
 26 
• SURFACE SEALER 27 
 28 
• Manufacturer:  Hamilton (714) 637-2770, or approved. 29 
• Brand:  Prep Coat Plus 30 
• Extent of Work:   Apply over Gypsum Board after taping and prior to applying Spray Texture.  31 
 32 
 33 
• SPRAY WALL TEXTURE COMPOUND 34 
 35 
• Manufacturer & Brand:  U.S. Gypsum Spray Texture Finish, or approved. 36 
• Extent of Work:  Provide at new Gypsum Board surfaces.  37 
 38 
 39 
 40 
• PART 3 - EXECUTION  41 
 42 
 43 
• EXISTING CONDITIONS 44 
 45 
• Verify that Surfaces to receive Gypsum Board are accurately located, plumb, square, true, 46 

secure, dry, and otherwise properly prepared. 47 
• Prior to starting Work, notify General Contractor about defects requiring correction. 48 
• Do not start Work until conditions are satisfactory.  49 
 50 
 51 
 52 
 53 



SECTION 09-25-00 09-25-00-4 
GYPSUM BOARD 

Eddyville Charter School Siding & Window Replacement 09-25-00-4 

 1 
• PART 3 - EXECUTION  2 
 3 
 4 
• PROTECTING WORK OF OTHER SECTIONS 5 
 6 
• Protect against damage and discoloration caused by Work of this Section. 7 
• To prevent damage to Electrical Wiring, accurately cut openings in Board for Electrical Boxes 8 

prior to installing Board.  Do not make Openings with Router after Board installation.  9 
 10 
 11 
• GENERAL INSTALLATION REQUIREMENTS 12 
 13 
• Follow Referenced Specifications and Manufacturer's instructions, except as supplemented or 14 

modified herein.  15 
 16 
 17 
• GYPSUM BOARD INSTALLATION 18 
 19 
• Install Wallboard horizontally to fit opening created by infill. 20 
• Loosely butt Joints over framing. 21 
• Except at Corners, place Tapered Edges together. 22 
• Do not place Butt Edges against Tapered Edges. 23 
• Butt Joints are necessary, stagger, and do not line up. 24 
• Maintain 3/8 inch minimum distance between Fastener and Board Edge. 25 
• Dimple Board Surface 1/32 inch with Fastener; do not fracture Face Paper. 26 
• Secure Single-ply Boards to Framing as follows: 27 

• At Wood Wall Framing:  Screw at 7 inch o.c. along each Support.  28 
 29 
 30 
• ALLOWABLE INSTALLATION TOLERANCES 31 
 32 
• Maximum Deviation from True Plane:  1/8 inch per 10 ft. and 1/16 inch in any running ft.  33 
 34 
 35 
• JOINT, CORNER, & SURFACE TREATMENT 36 
 37 
• Protect External Corners and Exposed Edges with Metal Trim where applicable. 38 
• At Gypsum Board: to receive Paint Coating over Texture to match existing: 39 

• Embed Tape in Joint Compound plus 3 additional coats of Compound. 40 
• Remove Tool Marks, Ridges, and excess Compound. 41 
• Cover entire surface with Surface Sealer.  Lightly sand or sponge to assure smooth and 42 

even surface. 43 
 44 
 45 

• SURFACE TEXTURE 46 
 47 
• At Surfaces to be Painted: 48 

• Spray-apply Texture Compound to produce Texture Finish in accordance with 49 
approved Mock Up or to match existing adjacent texture. 50 

• Follow Manufacturer's instructions. 51 
 52 
 53 



SECTION 09-25-00 09-25-00-5 
GYPSUM BOARD 

Eddyville Charter School Siding & Window Replacement 09-25-00-5 

• PART 3 - EXECUTION  1 
 2 
 3 

• GYPSUM BOARD REPAIRING 4 
 5 
• General: 6 

• After installation and before finishing, correct any Surface Damage or Defects. 7 
• Leave Surfaces clean, uniform, and ready for Finishing specified in other Sections. 8 

• Screw Pop: 9 
• Repair by installing new Screw approximately 1-1/2 inch away from Projecting Screw 10 

and reset Projecting Screw. 11 
• Where Face Paper is fractured install new Fastener approximately 1-1/2 inch away 12 

from Projecting Screw and remove Projecting Screw. 13 
• Fill Damaged Surface with Joint Compound and finish flush and smooth. 14 

• Ridging: 15 
• Sand Ridges smooth without cutting Joint Tape. 16 
• Fill Concave Areas on both sides of Ridge with Compound and finish flush and 17 

smooth. 18 
• Cracks: 19 

• Fill with Joint Compound and finish flush and smooth.  20 
 21 
 22 
• PRODUCT CLEANING & OTHER REPAIRING 23 
 24 
• Including Work of other Trades, clean, repair and touch-up, or replace when directed, Products 25 

which have been soiled, discolored, or damaged by Work of this Section. 26 
• Remove excess Joint Compound and any other Finishing Compounds from Floors and other 27 

Surfaces. 28 
• Broom-clean Work areas. 29 
• Leave Surface ready for Finishing specified in other Sections. 30 
• Remove Debris from Project Site upon Work completion, or sooner if directed.  31 
 32 
 33 
 34 
 35 
 36 

END OF SECTION  37 
 38 
 39 
 40 
 41 
 42 
 43 
 44 
 45 
 46 
 47 
 48 
 49 



SECTION 09-90-00 09-90-00-1 
PAINTING & FINISHING 

Eddyville Charter School Siding & Window Replacement 09-90-00-1 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• CONTRACT CONDITIONS 5 
 6 
• Work of this Section is bound by the Contract Conditions and Division 1, bound herewith, in 7 

addition to this Specification and accompanying Drawings.  8 
 9 
 10 
• RELATED WORK SPECIFIED IN OTHER SECTIONS 11 
 12 
• Siding: Section 06-42-00 13 
• Joint Sealants:  Section 07-92-00  14 
 15 
 16 
• ALTERNATES 17 
 18 
• Refer to Section 01-20-00 for possible effect upon Work of this Section.  19 
 20 
 21 
• COORDINATION 22 
 23 
• Coordinate with other Trades affecting or affected by Work of this Section.  24 
 25 
 26 
• PRODUCTS LIST 27 
 28 
• Before ordering, submit complete List of Materials proposed for use. 29 
• Obtain Architect's acceptance before ordering.  30 
 31 
 32 
• COLOR SAMPLES 33 
 34 
• In accordance with Section 01-33-00, submit 2 Samples of each specified Finish, Color, and 35 

Sheen. 36 
• Minimum Sample Size:  8-1/2 x 11 inches 37 
• Sample Substrates: 38 

• For Paint:  Stiff Paper, or approved. 39 
• Obtain Owner's acceptance before proceeding with Contract Work.  40 
 41 
 42 
• FIELD MOCK UP 43 
 44 
• Before proceeding with Contract Work, apply where directed each specified Coating on actual 45 

Work Surfaces. 46 
• Include at least the following: 47 

• Walls:  100 sq. ft. 48 
• Simulate Contract Lighting during Owner's review. 49 
• Accepted Mock Up represents Minimum Acceptance Standard for Subsequent Work. 50 
• Accepted Mock Up, in like-new condition, may be used in Contract Work. 51 
• Prior to starting Project Work, adjust Mock-up Colors as directed by Owner at no additional 52 

cost to Owner.  53 



SECTION 09-90-00 09-90-00-2 
PAINTING & FINISHING 

Eddyville Charter School Siding & Window Replacement 09-90-00-2 

 1 
• PART 1 - GENERAL  2 
 3 
 4 
• REGULATORY AGENCY REQUIREMENTS 5 
 6 
• Removal of any Lead-base Paint Products (exceeding 20 sq. ft of Exterior Surface or 6 sq. ft. of 7 

Interior Surface) must be performed by Workers who have been Pre-certified by Environmental 8 
Protection Agency.  9 

 10 
 11 
• PRODUCT DELIVERY, STORAGE, & HANDLING 12 
 13 
• Deliver in Manufacturer's original, unopened Containers with legible Labels intact. 14 
• Do not open Containers or remove Labels until Architect inspects. 15 
• Store in suitable location where directed by General Contractor. 16 
• Protect against damage and contamination. 17 
• Remove unacceptable Materials from Project Site.  18 
 19 
 20 
• PRODUCT LABELS 21 
 22 
• Each Product Container Label shall include: 23 

• Manufacturer's Name 24 
• Type of Material 25 
• Manufacturer's Product Number 26 
• Manufacturer's Batch Number 27 
• Color 28 
• Instructions for reducing when applicable  29 

 30 
 31 
• WORK SPACE ENVIRONMENTAL REQUIREMENTS 32 
 33 
• Comply with Manufacturer's recommendations. 34 
• Perform Work only under the following conditions, unless otherwise instructed by 35 

Manufacturer: 36 
• Maximum Relative Humidity:  85% 37 
• Minimum Dew Point Variance between Air & Surface Temperature:  5ºF. 38 
• Minimum Ambient Air & Surface Temperature during application and until Film is dry-hard 39 

thereafter:  45ºF. 40 
• Do not work: 41 

• Where Dust, Air-borne Particles, or Insects are present. 42 
• Where Inclement Weather may damage Coating Surface. 43 
• With less than 30 ft. candles of Available Light measured 3 ft. above adjacent Ground.  44 

 45 
 46 
• EXTRA STOCK 47 
 48 
• Submit, in previously unopened Containers, 1 gallon of each color of each Top Coat. 49 
• Label each Container with Product-identification and Use-location. 50 
• Store on Project Premises where directed by Owner.  51 
 52 
 53 



SECTION 09-90-00 09-90-00-3 
PAINTING & FINISHING 

Eddyville Charter School Siding & Window Replacement 09-90-00-3 

• PART 2 - PRODUCTS  1 
 2 
 3 
• GENERAL 4 
 5 
• Products for each general purpose shall be of same Manufacturer.  Do not use Products of 6 

different Manufacturers over one another, except for Shop Prime Coats specified in other 7 
Sections. 8 

• Products shall be free of Lead and Mercury and must comply with Federal VOC requirements. 9 
• Products shall have good flowing and brushing properties and shall dry or cure free of 10 

Blemishes or Sags. 11 
• Products shall not exceed Code-required Flame-spreads or Smoke-developments.  12 
 13 
 14 
• FUNGAL & BACTERIA RESISTANT ENAMEL 15 
 16 
• Manufacturer & Brand:  Tnemec 158 Bio-Lastic, or approved  17 
 18 
 19 
• OTHER COATINGS 20 
 21 
• Products listed below in Paint Schedule shall comply with latest edition of Approved Products 22 

List published by Master Painters Institute (MPI).  Copies can be obtained from Institute at 23 
(888) 674-8937, or they can be viewed by Computer at www.paintinfo.com and clicking-on 24 
either "Product Index Alphabetical" or "Product Index by MPI Number". 25 

• Approved Manufacturers:  26 
• Except for specific Products stipulated above, only those Manufacturers who maintain 27 

a full-time Local or Regional Architectural Representative are approved for use on this 28 
Project. 29 

• Benjamin Moore, Devoe, GliddenProfessional, Kelly Moore, Miller, Parker, Rodda, & 30 
Sherwin Williams are approved.  Others may be approved if they attest to maintaining 31 
a full-time Representative. 32 

 33 
 34 

• COLORS 35 
 36 
• Manufacturers listed in Approved Products List are approved provided they can supply Colors 37 

that match selected Colors to Owner's satisfaction.  38 
 39 
 40 
• MIXING & TINTING 41 
 42 
• Follow Manufacturer's instructions. 43 
• Unless otherwise instructed by Manufacturer, deliver Coatings factory-mixed to Jobsite. 44 
• Job-mix and Job-tint only when required by Manufacturer. 45 
• Mix only in clean, rust-resistant Containers. 46 
• Use Tinting Colors recommended by Coating Manufacturer. 47 
• Where Thinner is used, do not exceed Coating Manufacturer's recommendations.  Do not use 48 

Kerosene or Organic Solvents to thin Water-based Coatings. 49 
• Factory-add Fungicidal Agent to all Exterior Coatings and to any Interior Coatings located in 50 

high-humidity Spaces.  51 
 52 
 53 



SECTION 09-90-00 09-90-00-4 
PAINTING & FINISHING 

Eddyville Charter School Siding & Window Replacement 09-90-00-4 

• PART 3 - EXECUTION  1 
 2 
 3 
• EXISTING CONDITIONS 4 
 5 
• Examine Surfaces to receive Coatings for existing conditions that could adversely effect Work 6 

execution, permanence, or quality. Give particular attention to Primer Coatings applied by other 7 
Trades. And to existing Coated Surfaces scheduled to receive new Coatings. 8 

• Do not apply Coating over Substrates which exceed the following Maximum Moisture Content: 9 
• Wood:  15% 10 
• Gypsum Board:  12% 11 

• Prior to starting Work, notify General Contractor about defects requiring correction. 12 
• Do not start Work until conditions are satisfactory.  Applying Coatings to defective Substrates 13 

indicates acceptance of Defective Substrate by Painter, and Painter shall bear all costs to 14 
produce acceptable Work, including re-painting entire Surface (No touch-up painting).  15 

 16 
 17 
• PROTECTING WORK OF OTHER SECTIONS 18 
 19 
• Protect against damage and discoloration caused by Work of this Section. 20 
• Prior to painting, remove or otherwise protect any Finish Hardware, Accessories, Cover Plates, 21 

Lighting Fixtures, and similar Items.  After painting, reinstall Removed Items and remove 22 
Protective Coverings. 23 

• Do not dump Waste Materials, including Thinners, into Landscape Planting Beds, Plumbing 24 
Fixtures, or Storm Drains. 25 

• Cover or otherwise protect Paint Storage and Mixing Rooms.  26 
 27 
 28 
• FIRE PROTECTION 29 
 30 
• Take extraordinary care to prevent Fire. 31 
• Open Coating Containers only when needed. 32 
• Keep Rubbing Cloths and Oily Rags submersed in Water.  33 
 34 
 35 
• SURFACE PREPARATION 36 
 37 
• General: 38 

• Remove any Loose Material, Dirt, Dust, or Foreign Matter. 39 
• Gypsum Board: 40 

• Repair any Holes, Cracks, Ridges, etc.; and smooth Repairs by sanding. 41 
• Wipe-down or vacuum Surfaces to remove any residual Dust. 42 

• Wood & Cementitious Material: 43 
• Clean Soiled Surfaces with Alcohol, or approved. 44 
• Remove any Mildew by scrubbing with Trisodium Phosphate Solution, treat with 45 

Bleach Solution, rinse with clean Water, and allow Surfaces to completely dry before 46 
proceeding with remaining work. 47 

• Fill any Voids, including set Nail and other Fastener Holes.  At any Natural-finished 48 
Wood, color Filler to match Wood. 49 

• Follow manufacturer’s instructions. 50 
 51 
 52 
 53 



SECTION 09-90-00 09-90-00-5 
PAINTING & FINISHING 

Eddyville Charter School Siding & Window Replacement 09-90-00-5 

 1 
• PART 3 - EXECUTION  2 
 3 
 4 
• SURFACE PREPARATION (CONT) 5 

 6 
• Existing Surfaces to be refinished: 7 

• Clean thoroughly. 8 
• Remove any Mildew by scrubbing with Trisodium Phosphate Solution, treat with 9 

Bleach Solution, rinse with clean Water, and allow Surfaces to completely dry before 10 
proceeding with remaining work. 11 

• Remove any loose, scaly, or other Defective Film. 12 
• Fill any Voids. 13 
• Sand any Irregular Surfaces smooth. 14 
• Remove any Film Gloss by washing and sanding. 15 
• Seal any Stains or Graffiti with Shellac. 16 
• Touch-up any Bare Spots with proper Primer.  17 

 18 
 19 
• COATING APPLICATION 20 
 21 
• General: 22 

• Follow Coating Manufacturer's instructions. 23 
• Do not apply initial Coating until Surface Moisture Content is within limitations 24 

recommended by Coating Manufacturer.  Where in doubt test with Moisture Meter. 25 
• Except as otherwise specified hereunder, apply Coatings with suitable Brush, Roller, or 26 

Spray Equipment recommended by Coating Manufacturer. 27 
• Back-roll or brush-in spray-applied Primer Coats to assure Coating penetration. 28 
• Maintain Brushes, Rollers, and Spray Equipment clean, free from contaminates, and 29 

suitably prepared for conditions of use. 30 
• Do not exceed Coating Manufacturer's specified Coating Application Rate. 31 
• Follow Coating Manufacturer's recommended Drying Time between succeeding Coats. 32 
• Apply Finish Coats smooth, free of Brush Marks, Streaks, Laps, Coating Pile-up, and 33 

Skips. 34 
• Leave any Moldings and Ornaments clean, true to detail, and without excessive 35 

Coating build-up in Corners and Depressions. 36 
• Where Coating abuts other Materials or Colors cut Coating Edge clean, sharp, and with 37 

no overlap. 38 
• In addition to Door Faces, finish Door Tops, Bottoms, and Edges as specified below.  If 39 

necessary, remove Doors from Frames. 40 
• Tint each Coat progressively lighter to enable confirmation of Coat quantities. 41 
• Sand and dust between each Coat to provide anchor for succeeding Coats, and to 42 

remove any Defects visible from 36 inch minimum distance. 43 
• Extend Paint Finish behind Wall-mounted Items. 44 
• If and where recoating Existing Surface; apply New Coating over entire Existing 45 

Surface and extend New Coating to nearest Surface-break such as Wall Corners, Floor 46 
abutments, and Ceiling abutments. 47 

• Painted Work: 48 
• Woodwork:  Immediately upon Jobsite delivery, prime all Surfaces including 49 

Concealed Surfaces. 50 
• Flat Metalwork, including Doors:  Apply Paint with Roller or Airless Spray Equipment 51 

only.  Do not apply by Brush. 52 
 53 
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• PART 3 - EXECUTION  1 
 2 
 3 

• FIELD QUALITY CONTROL 4 
 5 
• Before proceeding with remaining Work, request Architect to inspect each first-finished Room, 6 

Space, and Item for acceptability. 7 
• Immediately following application, Wet Film Thickness of Coatings may be tested in 8 

compliance with ASTM D-4414. 9 
• After 14 calendar days following application, Coatings may be tested as follows: 10 

• In compliance with ASTM D-4138, Dry Film Paint Thicknesses may be measured 11 
using a Mark II Tooke Coating Inspection Gage, or a similar Precision Instrument, 12 
designed for measuring Paint Coating Thicknesses.  Touch-up Test Surface, which will 13 
measure approximately 1 sq. inch per Test. 14 

• In compliance with ASTM D-3359 Tape Test, Coating Adhesion may be determined. 15 
• Recoat any Work which fails test.  16 
 17 
 18 
• PRODUCT CLEANING & REPAIRING 19 
 20 
• Remove any Spills, Splatters, and Stains including those in Paint Storage and Mixing Room. 21 
• Unless otherwise approved, refinish entire Surface where portion of Coating is unacceptable. 22 
• Including Work of other Trades, clean, repair and touch-up, or replace when directed, Products 23 

which have been soiled, discolored, or damaged by Work of this Section. 24 
• Remove Debris from Project Site upon Work completion, or sooner if directed.  25 
 26 
 27 
• PROTECTING COMPLETED WORK 28 
 29 
• Post Signs and install Barricades where necessary to protect Completed Work of this Section 30 

against damage and discoloration.  31 
 32 
 33 
• PAINTING SCHEDULE 34 
 35 
• General: 36 

• Prime Coats specified below may be omitted where Factory-applied Shop Coatings 37 
have been applied by other Trades. 38 

• Prime Coats specified below may be omitted from Existing Finished Surfaces, 39 
provided Existing Coating is sound. 40 

• Quantities of Coats specified below are minimum.  Finished Work shall be even, 41 
uniform, and free from cloudy and mottled appearance.  Apply additional (4 minimum) 42 
Coats of any Deep or Bright Tone Colors where necessary to hide Substrate. 43 

• Minimum Dry Film Thicknesses specified below include Prime Coat and Finish Coats 44 
combined. 45 

• Exterior Ferrous Metal: (Not Galvanized Flashing) 46 
• Latex Enamel 47 

• 1 coat Bonding Primer (MPI Product #107 - Min. Solids Volume 38% & Max. 48 
VOC 100 grams/liter), followed by: 49 

• 2 coats Semi-gloss (MPI Level #5) Latex Enamel (MPI Product #11 - Min. 50 
Solids Volume 39% & Max. VOC 50 grams/liter) 51 

• Minimum Total Dry Film Thickness:  4.0 mils 52 
 53 
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 1 
• PART 3 - EXECUTION  2 
 3 
 4 
• PAINTING SCHEDULE (CONT) 5 

 6 
• Exterior Woodwork / Cementitious Material: 7 

• Alkyd Enamel 8 
• Pre-primed material 9 
• 2 coats Semi-gloss (MPI Level #5) Alkyd Enamel (MPI Product #81 - Min. 10 

Solids Volume 53% & Max. VOC 380 grams/liter) 11 
• Minimum Total Dry Film Thickness:  4.0 mils 12 

• All Interior Painting by Owner 13 
• Exposed Mechanical & Electrical Work: 14 

• Exterior Metal, including Work on Roof: 15 
• Finish same as other Exterior Metal of same kind. 16 

• Piping, Equipment, & Supports: 17 
• 1 coat Anti-corrosive Metal Primer (MPI Product #79 - Min. Solids Volume 18 

44% & Max. VOC 100 grams/liter), followed by: 19 
• 2 coats Semi-gloss (MPI Level #5) Alkyd Enamel (MPI Product #81 - Min. 20 

Solids Volume 39% & Max. VOC 50 grams/liter) 21 
• Minimum Total Dry Film Thickness:  4 mils 22 

• Electrical Conduit: 23 
• 1 coat Galvanized Primer (MPI Product #134), followed by: 24 
• 2 coats Semi-gloss (MPI Level #5) Latex Enamel (MPI Product #94) 25 
• Minimum Total Dry Film Thickness:  4.0 mils  26 

 27 
 28 

END OF SECTION  29 
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